
 
 
MC-24011  Pflumm Rd 151st - 159th St. 
 
 
 AGREEMENT 
 
The City of Olathe hereinafter called the Petitioner, agrees to pay the sum of Ninety Five Thousand 
Four Hundred Ninety Two and 80/100 Dollars ($95,492.80) to Water District Number No. 1 of Johnson 
County, Kansas, hereinafter called WaterOne, said sum to cover the estimated cost to Install 625 feet of 
8” PVC to connect the recently installed 8” main by Olathe near 15334 S Pflumm Rd to the existing 
12” near 15525 S Pflumm Rd., install a meter vault to accept a 6” in-line meter near 159th Street, 
changeover 2 service lines from an existing 2 ½” main to and existing 12” main and to the new 8” 
mian, and retire the existing 2 ½” main.  Rock excavation, if required, will increase costs for the project.   
 
After receipt of the amount stated above, WaterOne will proceed to schedule and complete the work. If, 
after the completion of the work and determination of the entire actual cost thereof, including overhead 
costs, it shall occur that said actual cost is less than the estimated cost stated above, WaterOne will repay 
the Petitioner the difference between the actual costs and the estimated costs.  If the actual cost thereof 
is greater than the estimated cost, the Petitioner shall forthwith pay to WaterOne the difference between 
the actual cost and the estimated cost. 
 
WaterOne shall have and retain full and complete ownership and title to said water facilities and shall have 
the right to perform maintenance to it at any time; additionally, WaterOne shall assume no liability or 
responsibility whatsoever for the portion of water facilities, if any, that are to be abandoned. 

 
This Agreement is subject and subordinate to all applicable Rules and Regulations of WaterOne. 
 
      The City of Olathe 
 
  
      _____________________________________________ 
      Mayor 
 
 
      _____________________________________________ 
      Date 
 
 
 
 
 

 

Accepted this ______ day of _____________, 20_____ 
WATER DISTRICT NO. 1 OF JOHNSON COUNTY (KANSAS) 

 
 

By:_____________________________________________________ 
Shaun Pietig 

General Manager 

sabrinap
Text Box
REIMBURSEMENT AGREEMENT
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* * * R E C A P  of Planned Amounts

Date:     04/04/2024
Time:     13:27:54
Page:         6

Project Definition :   MC-24011                 Project Description:   City Olathe Pflumm Road Extension

Planned Contract       Planned(WD)

Total  for Orders                                                81,897.77                  0.00
________________________________________________________________________________________________
Preliminary Engineering                                           4,913.87                  0.00
Subtotal                                                         86,811.64                  0.00
Contingency 10%......                                             8,681.16                  0.00
________________________________________________________________________________________________
Total Planned on WBS elements                                         0.00                  0.00
________________________________________________________________________________________________

Total Estimate.......                                            95,492.80                  0.00
_________________________________________________________________________________________________

Admin. Fee
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* * * D E T A I L

Date:     04/04/2024
Time:     13:27:54
Page:         2
Project  :MC-24011  City Olathe Pflumm Road Extension

Work Order:  9068686        Description:   8" PVC 159TH ST & PFLUMM RD                  WBS Element:  MC-24011.011         Type:     Contract

Number Description Planned Qty. Unit Planned Price Planned Gross Act. Qty. Act. Price Act. Gross

11031 1" X 1" CORP.STOP (AWWA X C) 300 PSI 1.000 EA 67.98 67.98 0.000 0.00 0.00
10549 12" X 13" SWIVEL ANCHOR COUPLING 2.000 EA 609.53 1,219.06 0.000 0.00 0.00
10275 12" X 8" REDUCER MJ 1.000 EA 196.20 196.20 0.000 0.00 0.00
10017 12" X 90 DEGREE BEND MJ 1.000 EA 425.17 425.17 0.000 0.00 0.00
14032 3M 4" Extended Range 5' Blue Ball Mar 40.000 EA 10.57 422.80 0.000 0.00 0.00
13001 8" C900 RJ DR18 PC235 INT. REST. LOK 625.000 FT 20.49 12,806.25 0.000 0.00 0.00
10838 8" CCS-905 X 8" CASING SPACER F/16" C 8.000 PAA 48.22 385.76 0.000 0.00 0.00
12991 8" Cam-Lock Gland F/PVC, DIP Size(w/k 17.000 EA 72.23 1,227.91 0.000 0.00 0.00
10474 8" GATE VALVE, RW, MJ 1.000 EA 846.33 846.33 0.000 0.00 0.00
10548 8" X 13" SWIVEL ANCHOR COUPLING 1.000 EA 411.17 411.17 0.000 0.00 0.00
10012 8" X 45 DEGREE BEND MJ 4.000 EA 172.97 691.88 0.000 0.00 0.00
10327 8" X 7 1/2" SOLID SLEEVE MJ 1.000 EA 150.61 150.61 0.000 0.00 0.00
10013 8" X 90 DEGREE BEND MJ 3.000 EA 207.04 621.12 0.000 0.00 0.00
14131 8"x 1" T3 Wide Range Saddle 8.54-9.44 1.000 EA 156.24 156.24 0.000 0.00 0.00
12650 Open-Cut/HDD 12ga Tracer Wire (1245) 1.000 ROL 112.89 112.89 0.000 0.00 0.00

*   SUBTOTAL FOR    Material                                                                         19,741.37                                                0.00

1/2" Clean Rock 146.000 TON 25.06 3,658.76 0.000 0.00 0.00
12-Inch BEND/REDUCER/OFFSET/INSTALLAT 2.000 EA 417.61 835.22 0.000 0.00 0.00
16-Inch Encased Bore* 50.000 FT 240.42 12,021.00 0.000 0.00 0.00
8-Inch BEND/REDUCER/OFFSET/INSTALLATI 7.000 EA 389.76 2,728.32 0.000 0.00 0.00
8-inch PVC Pipe 652.000 FT 12.25 7,987.00 0.000 0.00 0.00
8-inch Valve 1.000 EA 556.81 556.81 0.000 0.00 0.00
Mobilization 2.000 EA 2,115.87 4,231.74 0.000 0.00 0.00
Sod Restoration 1.000 AU 4,000.00 4,000.00 0.000 0.00 0.00
Spoil Removal & Disposal 77.000 YD3 14.20 1,093.40 0.000 0.00 0.00
Tie-In 2.000 EA 751.69 1,503.38 0.000 0.00 0.00

*   SUBTOTAL FOR    Services                                                                         38,615.63                                                0.00

Overhead 3 0.000 0.00 6,706.33 0.000 0.00 0.00
Overhead 7 0.000 0.00 1,085.78 0.000 0.00 0.00

*   SUBTOTAL FOR    Overheads                                                                         7,792.11                                                0.00

**  SUBTOTAL FOR    9068686       8" PVC 159TH ST & PFLUMM RD                                        66,149.11                                                0.00
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* * * D E T A I L

Date:     04/04/2024
Time:     13:27:54
Page:         3
Project  :MC-24011  City Olathe Pflumm Road Extension

Work Order:  9068692        Description:   C/O 15540 Pflumm Rd (cont)                   WBS Element:  MC-24011.011         Type:     Contract

Number Description Planned Qty. Unit Planned Price Planned Gross Act. Qty. Act. Price Act. Gross

C&M Foreman 4.000 HR 47.66 190.64 0.000 0.00 0.00
Distribution Tech 12.000 HR 29.15 349.80 0.000 0.00 0.00

*   SUBTOTAL FOR    Labor                                                                               540.44                                                0.00

drill in service 110.000 FT 15.00 1,650.00 0.000 0.00 0.00
service materials 1.000 AU 350.00 350.00 0.000 0.00 0.00

*   SUBTOTAL FOR    Services                                                                          2,000.00                                                0.00

Overhead 1 0.000 0.00 409.54 0.000 0.00 0.00
Overhead 3 0.000 0.00 300.32 0.000 0.00 0.00
Overhead 8 0.000 0.00 121.52 0.000 0.00 0.00

*   SUBTOTAL FOR    Overheads                                                                           831.38                                                0.00

**  SUBTOTAL FOR    9068692       C/O 15540 Pflumm Rd (cont)                                          3,371.82                                                0.00
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* * * D E T A I L

Date:     04/04/2024
Time:     13:27:54
Page:         4
Project  :MC-24011  City Olathe Pflumm Road Extension

Work Order:  9068693        Description:   C/O 15475 Pflumm Rd (cont)                   WBS Element:  MC-24011.011         Type:     Contract

Number Description Planned Qty. Unit Planned Price Planned Gross Act. Qty. Act. Price Act. Gross

C&M Foreman 4.000 HR 47.66 190.64 0.000 0.00 0.00
Distribution Tech 12.000 HR 29.15 349.80 0.000 0.00 0.00

*   SUBTOTAL FOR    Labor                                                                               540.44                                                0.00

changeover materials 1.000 AU 250.00 250.00 0.000 0.00 0.00

*   SUBTOTAL FOR    Services                                                                            250.00                                                0.00

Overhead 1 0.000 0.00 409.54 0.000 0.00 0.00
Overhead 3 0.000 0.00 102.89 0.000 0.00 0.00
Overhead 8 0.000 0.00 121.52 0.000 0.00 0.00

*   SUBTOTAL FOR    Overheads                                                                           633.95                                                0.00

**  SUBTOTAL FOR    9068693       C/O 15475 Pflumm Rd (cont)                                          1,424.39                                                0.00
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* * * D E T A I L

Date:     04/04/2024
Time:     13:27:54
Page:         5
Project  :MC-24011  City Olathe Pflumm Road Extension

Work Order:  9068695        Description:   Meter Vault 159th & Pflumm (cont)            WBS Element:  MC-24011.011         Type:     Contract

Number Description Planned Qty. Unit Planned Price Planned Gross Act. Qty. Act. Price Act. Gross

C&M Foreman 16.000 HR 47.66 762.56 0.000 0.00 0.00
Distribution Tech 64.000 HR 29.15 1,865.60 0.000 0.00 0.00

*   SUBTOTAL FOR    Labor                                                                             2,628.16                                                0.00

14960 8" Hymax Grip x Flange Adapter 2.000 EA 394.91 789.82 0.000 0.00 0.00

*   SUBTOTAL FOR    Material                                                                            789.82                                                0.00

Pre-Cast Concrete Vault and Lid 1.000 EA 4,000.00 4,000.00 0.000 0.00 0.00

*   SUBTOTAL FOR    Services                                                                          4,000.00                                                0.00

Overhead 1 0.000 0.00 1,991.59 0.000 0.00 0.00
Overhead 3 0.000 0.00 908.47 0.000 0.00 0.00
Overhead 7 0.000 0.00 43.44 0.000 0.00 0.00
Overhead 8 0.000 0.00 590.97 0.000 0.00 0.00

*   SUBTOTAL FOR    Overheads                                                                         3,534.47                                                0.00

**  SUBTOTAL FOR    9068695       Meter Vault 159th & Pflumm (cont)                                  10,952.45                                                0.00

**  Total all Orders.............                                                                    81,897.77                                                0.00
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* * * R E C A P  of Actual Amounts

Date:     04/04/2024
Time:     13:27:54
Page:         7

Project Definition :   MC-24011                 Project Description:   City Olathe Pflumm Road Extension

Document #      Description                                           Detail Amount      Actual Gross Contract        Actual Gross(WD)

Labor Total...........................                           222.88                  0.00
_________________________________

SubTotal                                                    222.88                  0.00
Overheads Total......................                            194.02                  0.00

_________________________________
MC-24011.002             Total..... Design Eng.                                      416.90                  0.00

___________________________________________________________________________________________________________________________
Total Charges all WBS elements                              416.90                  0.00
Actual Total from Orders                                      0.00                  0.00

_________________________________
Total from Orders and WBS Elements                          416.90                  0.00

_________________________________
Project Grand total:               416.90
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