PROFESSIONAL SERVICES AGREEMENT

THIS AGREEMENT is made in Johnson County, Kansas, by and between the City of Olathe,
Kansas, hereinafter "City," and TREKK Design Group, LLC, hereinafter "Consultant" (collectively,
the “Parties”).

City intends to construct an improvement project (hereinafter called the “Project”) in
Olathe, Kansas, described as follows:

Stormwater CCTV Inspection
Project No. 2-R-006-26

The Project is more fully described in Exhibit A (attached hereto and incorporated herein by
reference).

By executing this Agreement, Consultant represents to City that Consultant is
professionally qualified to perform services on this Project and is licensed to practice CCTV

Engineering Services by all public entities having jurisdiction over Consultant and the Project.

SECTION | - DEFINITIONS

As used in this Agreement, the following terms will have the following meanings unless
otherwise stated or reasonably required by the Agreement, and other forms of any defined words
will have a meaning parallel thereto. All terms defined in the most recent version of the Engineers
Joint Contract Documents Committee (EJCDC) Standard General Conditions of the Construction
Contract (the “General Conditions”) adopted by City will have the same meaning when used in
this Agreement unless otherwise specifically stated or in the case of a conflict in which case the
definition used in this Agreement will prevail in the interpretation of this Agreement.

“Additional Services” means services in addition to those listed in Exhibit B.

"City" means the City of Olathe, Kansas, a municipal corporation duly organized under the
laws of the State of Kansas, its employees, appointees, and officers.

"Consultant" means the company or individual identified above, herein, and its affiliates,
subsidiaries, employees, agents, and assigns.

"Construction Cost" means and includes but is not limited to the cost of the entire
construction of the Project, including all supervision, materials, supplies, labor, tools, equipment,
transportation and/or other facilities furnished, used or consumed in connection with the Project,
without deduction on account of penalties, liquidated damages or other amounts withheld from
payment to a construction contractor or contractors, but such cost will not include Consultant's
fee, or any other payments to Consultant as set forth herein, and will not include cost of land or
rights-of-way and easement acquisition.

"Contract Documents" means those documents so identified in the Agreement for
Construction of this Project including all Consultant Documents.
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"Consultant Documents" means all documents required or reasonably implied by the
nature of the scope of services to be performed by Consultant hereunder, including, but not
limited to, plans, specifications, drawings, tracings, designs, calculations, sketches, models and
reports.

"Professional Services" means the professional services, labor, materials, supplies, testing,
surveying, title work, inspection, if applicable, and all other acts, duties, and services required of
Consultant under this Agreement including any Additional Services.

"Project" is as above described.

"Project Manager" means the person employed and designated by City to act as the City's
representative for the Project.

"Right-of-Way" and "Easements" means and includes the public street, highway, or road
right-of-way and any other land dedicated to or otherwise subject to public use.

"Subsurface Borings and Testing" means borings, probings and subsurface explorations,
laboratory tests and inspections of samples, materials and equipment; appropriate professional
interpretations of all the foregoing.

"Traffic Control Plan" means a specific plan that includes but is not limited to signing;
application and removal of pavement markings; construction sequencing and scheduling;
methods and devices for delineation and channelization; placement and maintenance of devices;
traffic regulation; and inspection made in accordance with the City’s technical specifications.

SECTION Il - COMPENSATION

A. FEES & EXPENSES

1. Total Fee: City agrees to pay Consultant an amount not to exceed four hundred seven
thousand six_hundred ninety-six dollars, including reimbursable expenses as described
herein. The fee is based on the performance of the scope of services outlined in this
Agreement, including Exhibit B attached hereto and incorporated by reference, and will
be billed by Consultant using hourly rates and equipment charges as set forth in Exhibit C
attached hereto and incorporated by reference, plus reimbursable expenses as set forth
below. All bills will be submitted to City monthly as provided herein. Payment to
Consultant will not exceed the following percentages in each phase of the Project without
prior written consent of City.
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Reimbursable Expenses: Consultant will be reimbursed at the actual cost, not to exceed a
total expense of forty-two thousand one hundred ninety dollars ($42,190.00) for the
following expenses related only to the Project: (a) expense of transportation in connection
with the Project; (b) expenses in connection with authorized out-of-town travel; (c) long-
distance communications; (d) expenses of printing and reproductions; (e) postage and
facsimile transmissions; (f) expenses of renderings and models requested by City, and (g)
other costs as authorized by City in writing as set forth herein.

SERVICES BEYOND THE SCOPE OF SERVICES

Change in Scope: For substantial modifications in authorized Project scope, substantial
modifications of drawings, or substantial modifications to specifications previously
accepted by City, when requested by City and through no fault of Consultant, Consultant
will be compensated for time and expense required to incorporate such modifications at
Consultant's standard hourly rates per Exhibit C; provided, however, that any increase in
fee or extension of time for Consultant to complete the services must be approved by City
in writing. Consultant will correct or revise any errors or deficiencies in its designs,
drawings or specifications without additional compensation when due to Consultant's
negligence or other actionable fault.

Additional Services: Consultant will provide Additional Services authorized by a
supplemental agreement executed in writing by the Parties. Prior to commencing any
Additional Services, Consultant must submit a proposal outlining the Additional Services to
be provided, estimation of total hours, completion date, and a maximum fee based upon
the hourly rate schedule attached hereto as Exhibit C. Such Additional Services may
include, but are not limited to, making computations and determinations of special
assessments, making special trips requested by City other than those required by Section
[ll, preparing changes in plans ordered by City or made necessary by causes beyond the
control of Consultant, providing services necessitated in the event the Professional
Services are suspended or abandoned, if such suspension or abandonment is not the
result of a breach of this Agreement by Consultant, and providing any other special
services not otherwise covered by this Agreement which may be requested by City to
complete the Project. Payment to Consultant as compensation for Additional Services will
be in accordance with the hourly rate schedule attached as Exhibit C.

Special Services: Consultant may be called on to serve as a consultant or witness in any
litigation, arbitration, legal or administrative proceeding arising out of this Project. If
Consultant is requested, in writing, by City, to appear as a witness, it will be paid its hourly
fee as reflected on the hourly rate schedule attached hereto as Exhibit C. Consultant will
not be paid extra by City if Consultant’s appearance is to defend its Professional Services.

BILLING & PAYMENT

Billing: Consultant may bill City monthly for completed Professional Services, including
reimbursable expenses. The bill submitted by Consultant must itemize the Professional
Services and reimbursable expenses for which payment is requested. City agrees to pay
Consultant within thirty (30) days of approval by the Governing Body or other agent of
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City in accordance with the City’s Procurement Policy. The bill must be mailed to the
attention of Account Payable, City of Olathe, PO Box 768, Olathe, KS 66051-0768 or
emailed to apolathe@olatheks.org. The bill must indicate it is for work or expenses under
this Agreement (include Agreement date for identification).

City's Right to Withhold Payment: In the event City becomes credibly informed that any
representations of Consultant provided in its monthly billing are wholly or partially
inaccurate, City may withhold payment of sums then or in the future otherwise due to
Consultant until the inaccuracy and the cause thereof is corrected to City's reasonable
satisfaction. In the event City questions some element of an invoice, that fact will be
made known to Consultant immediately. Consultant will help effect resolution and
transmit a revised invoice, if necessary. Amounts not questioned by City will be paid to
Consultant in accordance with the contract payment procedures.

Progress Reports: A progress report must be submitted with each monthly pay request
indicating the percentage of Professional Services completed to date. This report will
serve as support for payment to Consultant.

SCHEDULE

All services must be completed on or before March 31%t, 2027.

SECTION Il - RESPONSIBILITIES OF CONSULTANT

Consultant will perform the Professional Services in all phases of the Project to which this

Agreement applies as herein provided and which are required for the construction of the Project
as described below:

A.

PRELIMINARY DESIGN PHASE

Services: The Professional Services to be provided during this phase are set out in Exhibits
B, D, and E, attached hereto and incorporated by reference.

Preliminary Design Documents: Consultant will furnish City copies of the above
preliminary design documents per the City of Olathe Technical Specifications and Design
Criteria for Public Improvements, unless otherwise noted in Exhibit B.

Preliminary Cost Estimate: Consultant will furnish City an estimate of probable
Construction Cost based on the preliminary design and at subsequent design review
submittals as specifically requested by City. Consultant's estimate of probable
Construction Cost is to be made based on Consultant's experience and qualifications and
represent Consultant's best judgment as an experienced and qualified design professional,
familiar with the construction industry.

Budget: Consultant will immediately advise City if, in its opinion, the amount budgeted for
construction is not sufficient to adequately design and construct the improvement as
requested.
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5. Permits and Right-of-Way: These Professional Services will include preparation of plans,
exhibits and applications required for securing approvals, licenses, or permits from
governmental or corporate agencies or authorities, and providing City with documents for
right-of-way and/or easement acquisition necessary for the construction of the
improvement, unless eminent domain proceedings are required to secure the right-of-way
and/or easements. Consultant will comply with the conditions set out in the Land
Acquisition Checklist for Consultant Projects as in Exhibit D. City will be responsible for
acquiring the necessary Right-of-Way or Easements, unless otherwise agreed upon
between City and Consultant. A property map of the areas needed to be acquired, and
other necessary information related to such acquisition, will be provided by Consultant
with copies of the preliminary construction plans to the Project Manager. It is recognized
that such information cannot be provided for some tracts until the completion of the final
construction plans.  Consultant will also provide any necessary ownership and
encumbrance (O&E) documents.

B. FINAL DESIGN PHASE

1. Services: The Professional Services to be provided during this phase are set out in Exhibits
B and E, attached hereto and incorporated by reference.

2. Final Design Documents: Consultant will furnish City copies of the final design plans per
the City of Olathe Technical Specifications and Design Criteria for Public Improvements
unless otherwise noted in Exhibit B.

3. Contract Documents: Consultant will prepare for City all Project contract agreement
forms, final design plans, general conditions and supplementary conditions, bid forms,
invitations to bid and instructions to bidders, and assist in the preparation of other related
documents requested by City, unless such documents are provided by City.

4, Final Cost Estimate: Consultant will furnish City an estimate of probable Construction Cost
based on final design. This estimate is commonly known as the "Engineer's Estimate" and
will be used as the basis for construction contract award. The Engineer’s Estimate must
be sealed and provided by a professional engineer licensed by the State of Kansas. Since
Consultant has no control over the cost of labor, materials, or equipment furnished by
others not under contract to Consultant, or over the resources provided by others not
under contract to Consultant to meet Project schedules, Consultant's opinion of probable
costs and of Project schedules for construction may be made based on experience and
qualifications as a professional engineer. Consultant does not guarantee that proposals,
bids, or actual Project costs will not vary from Consultant's opinions of probable cost or
that actual schedules will not vary from Consultant's projected schedules.

5. Budget: Consultant will immediately advise City if, in its opinion, the amount budgeted for
the Project is not sufficient to cover all Project costs, including but not limited to,
construction, right-of-way and easement acquisition, inspection, and testing.

Rev. Sept. 2025



C. BIDDING PHASE

1. Services: The Professional Services to be provided during this phase are set out in Exhibit
B, attached hereto and incorporated by reference.

2. Bids Exceeding Cost Estimate: |If all bids exceed Consultant's Final Cost Estimate,
Consultant, at the request of City and for no additional cost, will prepare a report for City
identifying why all the bids exceed the estimate. City has four (4) options if all bids exceed
Consultant's estimate. City may: (1) give written approval of an increase in the Project
cost up to a maximum of 7% above the authorized total; (2) authorize rebidding of
the Project; (3) terminate the Project and this Agreement; or (4) cooperate in revising the
Project scope or specifications, or both, as necessary to reduce the construction cost.

D. CONSTRUCTION PHASE

1. In-House Administration and Inspection: It is understood that City will provide full-time,
in-house administration and inspection of the construction Project and the work of the
construction contractor at City’s expense, unless otherwise agreed upon in writing by the
Parties. Consultant will assist City by providing general administration and inspection of
the work of the construction contractor as requested by City by conducting periodic
inspections of the construction contractor’s work during construction and will assist City in
a final inspection of the construction Project after completion of the work by the
construction contractor. Consultant will also check shop drawings and assist City in
making interpretation of plans and specifications and reviewing pay estimates for making
payments to the construction contractor.

2. Services: The Professional Services provided during this phase are set out in Exhibits B
and E, both attached hereto and incorporated by reference.

3. Additional Drawings: If during construction, situations arise which require additional
drawings or details, Consultant agrees to provide such additional drawings or details at no
cost to City when the additional drawings or details are required to correct Consultant's
errors or omissions or clarify Consultant's intent in the original design and preparation of
construction drawings. If such situations occur through no fault of Consultant, or are
beyond Consultant’s control, both Parties agree to negotiate an equitable payment to
Consultant for Consultant’s Professional Services rendered, which will be accomplished
through a Change Order.

4, Staking: Unless otherwise provided, staking must be included in the bid specifications to
be performed by the construction contractor.

5. Notice of Defects: If, based on Consultant's involvement during the construction phase,
Consultant observes or otherwise becomes aware of any defect in the work, Consultant
will give prompt written notice to City of such defects and their approximate location on
the Project. However, Consultant will not have control over or charge of and will not be
responsible for construction means, methods, techniques, sequences or procedures, or for
safety precautions, inspections and programs in connection with the work, since these are
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4.

solely the construction contractor's responsibility under the contract for construction to
be entered into with City. Consultant will not be responsible for the construction
contractor's schedules or failure to carry out the work in accordance with the Contract
Documents. Consultant will not have control over or charge of acts or omissions of any
construction contractor, any of a construction contractor's subcontractors, or any of the
agents or employees of a construction contractor selected by City to construct the Project.

Shop Drawings: Consultant will review and take appropriate action on the chosen
construction contractor's shop drawings and samples, and the results of tests and
inspections and other data which each construction contractor is required to submit for
the purposes of reviewing for compliance with the design concept and conformance with
the requirements of the Contract Documents and the City of Olathe Technical
Specifications and Design Criteria for Public Improvements.

GENERAL DUTIES AND RESPONSIBILITIES

Personnel: Consultant will assign only qualified personnel to perform any service
concerning the Project as identified in Consultant’s response to the Request for Proposals.
At the time of execution of this Agreement, the Parties anticipate that the following
individual will perform as the principal on this Project: Brian Majerus. As principal on this
Project, this person will be the primary contact with the City's Project Manager and will
have authority to bind Consultant. So long as the individual named above remains actively
employed or retained by Consultant, such individual will perform the function of principal
on this Project. For the Professional Services rendered hereunder, Consultant, and any of
its subcontractors, will employ engineers, architects, landscape architects, and surveyors
licensed by the Kansas State Board of Technical Professions.

Utility Coordination: Consultant will comply with the conditions set out in the Utility
Coordination Checklist as in Exhibit E. The services required of Consultant by this checklist
are expected to usually occur during the Preliminary Design, Final Design, and
Construction phases; however, Consultant’s responsibilities under this checklist may
sometimes occur at other times.

Service By and Payment to Others: Any services authorized in writing by City and
performed by any party other than Consultant or its subcontractors (a “Third Party”) in
connection with the proposed Project will be contracted for and paid for by City. In
addition to payments for the Third Party’s professional services, this may also include
necessary permits, licenses, ownership certifications, materials testing, advertising costs,
and other special tests or other services required or requested by City or Consultant which
are not defined within the scope of services of Consultant as set forth herein. Fees for
such extra services will be subject to negotiation between City and the Third Party. Fees
will be approved by City in writing prior to the execution of any extra services. Although
Consultant may assist City in procuring such services of Third Parties, Consultant will in no
way be liable to either City or such Third Parties in any manner whatsoever for such
services or for payment thereof.

Subcontracting or Assignment of Services: Consultant may not subcontract or assign any
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of the Professional Services to be performed under this Agreement without first obtaining
the written approval of City. Unless otherwise stated in the written consent to an
assignment, no assignment will release or discharge Consultant from any obligation under
this Agreement. Any person or firm proposed for subcontracting Professional Services
under this Agreement will maintain throughout the duration of the Agreement, insurance
as provided in Section V.D.2. herein, and will additionally maintain Professional Liability
insurance in a minimum amount of $1,000,000 per claim and in the aggregate and provide
City with an insurance certificate showing the insurance limits provided by Consultant’s
subconsultant. Any services completed by a City-approved subcontractor of Consultant
pursuant to this Agreement may not be increased more than ten percent (10%) over the
actual cost of the services.

5. Endorsement: Consultant must sign and seal all final plans, specifications, estimates and
engineering data furnished by Consultant. Any review or approval by City of any
documents prepared by Consultant, including but not limited to the plans and
specifications, will be solely for determining whether such documents are consistent with
the City of Olathe Technical Specifications and Design Criteria for Public Improvements
and may not be construed as City assuming responsibility for the accuracy, adequacy,
fitness, suitability and coordination of Consultant’s services and deliverables. No review
of such documents will relieve Consultant of its responsibility for the accuracy, adequacy,
fitness, suitability and coordination of its services and deliverables.

6. Inspection of Documents: Consultant must maintain all Project records for inspection by
City at reasonable times and places upon written request during the contract period and
for three (3) years from the date of final payment.

7. Standard of Care: Consultant will exercise the same degree of care, skill, and diligence in
the performance of the Professional Services as is ordinarily possessed and exercised by a
professional engineer under similar circumstances. If Consultant fails to meet the
foregoing standard, Consultant will perform at its own cost, and without reimbursement
from City, the Professional Services necessary to correct errors and omissions which are
caused by Consultant’s negligence.

SECTION IV - CITY OF OLATHE'S RESPONSIBILITIES

A. COMMUNICATION

City will provide to Consultant information and criteria regarding City's requirements for
the Project; examine and timely respond to Consultant's submissions; and give written notice to
Consultant, who will respond promptly, whenever City observes or otherwise becomes aware of
any defect in the Professional Services.

B. ACCESS

City will provide access for Consultant to enter public and private property related to the
Project and performance of Consultant’s obligations under this Agreement.
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C. DUTIES

City will perform the various duties and services in all phases of the Project which are
outlined and designated in Exhibit B as City's responsibility.

D. PROGRAM AND BUDGET

City will provide all relevant information reasonably required for Consultant to perform its
obligations herein, including but not limited to City's objectives, schedule, constraints, budget
with reasonable contingencies, and other necessary design criteria for the Project.

E. ADMINISTRATIVE SERVICES

City will furnish all City-related legal, accounting, insurance and audit services as may be
necessary at any time for completion of the Project. However, in no event will any City-related
legal, accounting, insurance and or audit services be provided on behalf of Consultant, nor will
Consultant serve any other role than as an independent contractor of City.

F. BOND FORMS

City will furnish all bond forms required for the Project.
G. PROJECT REPRESENTATIVE

City will designate a Project Manager to represent City in coordinating this Project with
Consultant. The City’s Project Manager will have the authority to transmit instructions and

decisions of City.

SECTION V - GENERAL PROVISIONS

A. TERMINATION

1. Notice: City reserves the right to terminate this Agreement for either cause (due to
Consultant’s failure to substantially perform its obligations hereunder) or for its
convenience and without cause or default on the part of Consultant, by providing fifteen
(15) days' written notice of such termination to Consultant. Upon receipt of such notice
from City, Consultant will, at City's option as contained in the notice: (1) immediately
cease all Professional Services; or (2) meet with City and, subject to City's approval,
determine what Professional Services will be required of Consultant in order to bring the
Project to a reasonable termination in accordance with the request of City. Consultant
will also provide to City copies of all drawings and documents completed or partially
completed at the date of termination for which Consultant has been fully paid. If City
defaults on its obligations under this Agreement, (due to City’s failure to substantially
perform its obligations under this Agreement), Consultant must notify City by written
notice of its intent to terminate and City will have fifteen (15) days from the date of the
notice to cure or to submit a plan for cure acceptable to Consultant. In no event may
Consultant terminate the contract solely for its convenience without cause.
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Address for Notice:

City of Olathe TREKK Design Group, LLC
Attn: Rob Beilfuss Attn: Brian Majerus

100 E. Santa Fe 1310 E 104t St

P.O. Box 768 Kansas City, Missouri 64131

Olathe, KS 66051-0768

2. Compensation for Convenience Termination: If City terminates for its convenience as
provided herein, City will compensate Consultant for all Professional Services completed
and accepted and reimbursable expenses incurred to the date of its receipt of the
termination notice and any additional Professional Services and reimbursable expenses
requested by City to bring the Project to reasonable termination. Compensation will not
include anticipatory profit or consequential damages, neither of which will be allowed.

3. Compensation for Cause Termination: If City terminates for cause or default on the part
of Consultant, City will compensate Consultant for the reasonable cost of Professional
Services and reimbursable expenses completed and accepted to date of its receipt of the
termination notice. Compensation will not include anticipatory profit or consequential
damages, neither of which will be allowed. City also retains all its rights and remedies
against Consultant including but not limited to its rights to sue for damages, interest and
attorney fees.

4, Incomplete Documents: Neither Consultant nor its subcontractors will be responsible for
errors or omissions in documents which are incomplete because of an early termination
under this Section, or Consultant having been deprived of the opportunity to complete
such documents and prepare them to be ready for construction.

5. Termination for Lack of Funds: If, for whatever reason, adequate funding is not made
available to City to support or justify continuation of the level of Professional Services to
be provided by Consultant under this Agreement, City may terminate or reduce the
amount of Professional Services to be provided by Consultant under this Agreement. In
such event, City will notify Consultant in writing at least thirty (30) days in advance of such
termination or reduction of Professional Services for lack of funds.

B. DISPUTE RESOLUTION

City and Consultant agree that disputes relative to the Project will first be addressed by
negotiations between the Parties. If direct negotiations fail to resolve the dispute, the Party
initiating the claim that is the basis for the dispute may take such steps as it deems necessary to
protect its interests; provided, however, that notwithstanding any such dispute, Consultant will
proceed with the Professional Services as per this Agreement as if no dispute existed, and City will
continue to make payment for Consultant’s completed Professional Services; and provided
further that no dispute will be submitted to arbitration without both Parties' express written
consent.
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C. OWNERSHIP OF CONSULTANT DOCUMENTS

Consultant will provide City a copy of all final Consultant Documents, including but not
limited to prints, reproductions, reports, plans, specifications and related documents, which will
become the property of City; except that Consultant's copyrighted instruments will remain in the
ownership of Consultant if Consultant, at Consultant’s sole discretion, so identifies them by
appropriate markings. If Consultant is paid in full for its Professional Services, then City may
subsequently reuse these final documents without any additional compensation or agreement of
Consultant. However, such reuse without written verification or adaptation by Consultant for the
specific purpose intended by City will be at City's sole risk and without liability or legal exposure
to Consultant. City does not take any responsibility for the reuse of documents by others.

D. INSURANCE

1. General: Consultant will maintain, throughout the duration of this Agreement, insurance
(on an occurrence basis unless otherwise agreed to) of such types and in such amounts as
required in Exhibit F (City of Olathe Insurance Requirements). Consultant will provide
certificates of insurance and renewals thereof on forms acceptable to City and in the
manner specified in Exhibit F. Consultant is required to promptly notify City of a material
change or cancellation of any policy listed on the Certificate.

2. Subcontractor’s Insurance: If a part of the Professional Services under this Agreement is
to be sublet, Consultant will either (a) cover all subcontractors in its insurance policies, or
(b) require each subcontractor not so covered to secure insurance which will protect
subcontractor against all applicable hazards or risks of loss in the minimum amounts
designated herein. If Consultant selects option (b), then Consultant agrees to provide the
City’s Risk Manager a certificate of insurance acceptable to the Risk Manager at least
seven (7) days prior to allowing the subcontractor to perform any services on this Project.
Consultant agrees that any subcontractor providing services on said Project without
providing a certificate of insurance acceptable to the City’s Risk Manager will immediately
cease all services on said Project and will assume all financial risk associated with such
failure thereto.

E. INDEMNITY

1. Loss: For purposes of indemnification requirements, the term "Loss" means any and all
loss, damage, liability or expense, of any nature whatsoever, whether incurred as a
judgment, settlement, penalty, fine or otherwise (including reasonable attorney's fees and
the cost of defense), in connection with any action, proceeding, demand or claim for
injury, including death, to any person or persons or damages to or loss of, or loss of the
use of, property of any person, firm or corporation, including the parties hereto, which
arise out of or are connected with the performance of this Agreement.

2. Indemnification and Hold Harmless: For purposes of this Agreement, subject to the
Kansas Tort Claims Act, K.S.A. 75-6101 et seq., Consultant agrees to indemnify, defend and
hold harmless City and its agents from any and all Loss where Loss is caused or incurred as
a result of the intentional misconduct, recklessness, negligence, or other actionable fault
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of Consultant or its subcontractors. Neither acceptance of completed work nor payment
therefor nor termination or expiration of this Agreement releases Consultant of its
obligations under this paragraph.

3. Comparative Fault & Contributory Negligence: It is a specific element of consideration of
this Agreement that the indemnity in Section V.E.2 will apply notwithstanding the joint,
concurring or contributory or comparative fault or negligence of City or any Third Party
and, further notwithstanding any theory of law including, but not limited to, a
characterization of City's or any Third Party's joint, concurring or contributory or
comparative fault or negligence as either passive or active in nature; provided, however,
that Consultant's obligation hereunder will not include amounts attributable to the fault
or negligence of City or any Third Party for whom Consultant is not responsible.

4, Damage Limitations: The indemnification obligation contained in this Agreement will not
be limited by any limitation on amount or type of damages, compensation or benefits
payable by or for Consultant or its subcontractors, by the minimum insurance required by
this Agreement, nor under workers' compensation acts, disability benefit acts, or other
employee benefit acts.

5. Negligence by the City: Consultant is not required hereunder to defend City or its agents
from assertions that they were negligent, nor to indemnify and hold them harmless from
liability based on City’s negligence.

F. AFFIRMATIVE ACTION/OTHER LAWS

1. Kansas Act Against Discrimination: During the performance of this Agreement, Consultant
agrees that:

a. Consultant will observe the provisions of the Kansas Act Against Discrimination
(K.S.A. 44-1001 et seq.) and will not discriminate against any person in the
performance of work under the present contract because of race, religion, color,
gender, disability, national origin, ancestry, or age;

b. in all solicitations or advertisements for employees, Consultant will include the
phrase, "equal opportunity employer," or a similar phrase to be approved by the
Kansas Human Rights Commission (“commission”);

C. if Consultant fails to comply with the way Consultant reports to the commission in
accordance with the provisions of K.S.A. 44-1031 and amendments thereto,
Consultant will be deemed to have breached the present contract and it may be
canceled, terminated or suspended, in whole or in part, by City without penalty;

d. if Consultant is found guilty of a violation of the Kansas Act Against Discrimination
under a decision or order of the commission which has become final, Consultant
will be deemed to have breached the present contract and it may be canceled,
terminated or suspended, in whole or in part, by the contracting agency; and
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e. Consultant will include the provisions of subsections a. through d. in every
subcontract or purchase order so that such provisions will be binding upon such
subcontractor or vendor.

2. Exceptions to Applicability: The provisions of this Section will not apply to a contract
entered into by City with Consultant if (a) Consultant employs fewer than four (4)
employees during the term of such contract; or (b) Consultant’s contract with City totals
Ten Thousand Dollars (510,000) or less in aggregate.

3. Kansas Age Discrimination in Employment Act: Consultant further agrees and
acknowledges that it will abide by the Kansas Age Discrimination In Employment Act
(K.S.A. 44-1111 et seq.) and the applicable provision of the Americans With Disabilities Act
(42 U.S.C. 12101 et seq.) as well as all other federal, state and local laws, ordinances and
regulations applicable to this Project and to furnish any certification required by any
federal, state or local governmental agency in connection therewith.

4, Kansas Fairness in Public Construction Contract Act: The Parties agree and acknowledge
that the services provided under this Agreement are within the scope of the Kansas
Fairness in Public Construction Contract Act (K.S.A. 16-1901 et seq.) and that no provision
of this Agreement waives, alters, or supersedes any provisions of said Act.

G. KANSAS OPEN RECORDS ACT

Consultant acknowledges that City is subject to the Kansas Open Records Act (K.S.A. 45-
215, et seq.). City retains the final authority to determine whether it must disclose any document
or other record under the Kansas Open Records Act and the manner in which such document or
other record should be disclosed.

H. ENTIRE AGREEMENT

This Agreement, including all documents and exhibits included by reference herein,
constitutes the entire Agreement between the parties and supersedes all prior agreements,
whether oral or written, covering the same subject matter. This Agreement may not be modified
or amended except in writing mutually agreed to and accepted by both Parties to this Agreement.
No form or document provided by Consultant after execution of this Agreement will modify this
Agreement, even if signed by both Parties, unless it: 1) identifies the specific section number and
section title of this Agreement that is being modified and 2) indicates the specific changes being
made to the language contained in this Agreement.

l. APPLICABLE LAW, JURISDICTION, AND VENUE
Interpretation of this Agreement and disputes arising out of or related to this Agreement
will be subject to and governed by the laws of the State of Kansas, excluding Kansas’ choice-of-

law principles. Jurisdiction and venue for any suit arising out of or related to this Agreement will
be in the District Court of Johnson County, Kansas.
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J. NO THIRD-PARTY BENEFICIARIES

Nothing contained herein will create a contractual relationship with, or any rights in favor
of, any Third Party.

K. INDEPENDENT CONTRACTOR
Consultant is an independent contractor and not an agent or employee of City.
L. DELIVERABLES

1. Project Drawings: Project drawings which are developed by Consultant using a Computer
Aided Drafting (CAD) System will be made available to City per the City of Olathe Technical
Specifications and Design Criteria for Public Improvements. However, due to the potential
that the information set forth on the electronic media could be modified by City, or other
City consultants, unintentionally or otherwise, Consultant will remove all indices of its
ownership, professional corporation name, seal, and/or involvement from each electronic
display. If City provides such electronic media to others for any purpose, City will require
the electronic media to be returned to City upon completion of such use. City recognizes
that use of such electronic media will be at City's sole risk and without any liability risk or
legal exposure by Consultant.

2. Project Documentation: All documentation provided City other than Project drawings will
be furnished in either Microsoft Word file format or pdf format.

3. Conformed To Construction Drawings (“As Built” Drawings): Following construction, City
and/or construction contractor will provide copies of changes and alterations made in the
field during construction to Consultant to provide Conformed To Construction Drawings
per the City of Olathe Technical Specifications and Design Criteria for Public
Improvements. Consultant may rely on the information provided by City in preparing such
documents, subject to the professional standard of care required by this Agreement.

M. COVENANT AGAINST CONTINGENT FEES

Consultant represents that it has not employed or retained any company or person, other
than a bona fide employee working for Consultant, to solicit or secure this Agreement, and that it
has not paid or agreed to pay any company or person, other than a bona fide employee, any fee,
commission, percentage, brokerage fee, gifts, or any other consideration contingent upon or
resulting from the award or making of this Agreement. For breach or violation of this
representation, City may terminate this Agreement without liability or may, in its discretion,
deduct from the Total Fee or otherwise recover the full amount of such fee, commission,
percentage, brokerage fee, gift or contingent fee.

N. NO SOLICITATION TO HIRE CITY EMPLOYEES

1. No Solicitation to Hire: Except as otherwise provided in this section, during the term of
this Agreement and for one year after the Agreement’s expiration or termination,
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Consultant must not solicit to hire and then hire, or solicit to contract with and then
contract with, any of the City’s current employees involved with the oversight or
implementation of this Agreement, including but not limited to the Project Manager.

2. No Restriction on City Employees: The foregoing restrictions shall not prevent City
employees from affirmatively seeking employment elsewhere.

3. Liguidated Damages: The Parties agree that in the event of a breach of this provision that
damages would be uncertain and difficult to accurately estimate. Therefore, if Consultant
breaches this provision, Consultant agrees to pay City liquidated damages to the City
equal to the annual salary of the applicable employee hired by or contracting with
Consultant.

O. COMPLIANCE WITH LAWS

Consultant will abide by all applicable federal, state and local laws, ordinances and
regulations applicable to the performance of Professional Services at the time the Professional
Services are performed. Consultant will secure all occupational and professional licenses and
permits from public and private sources necessary for the fulfillment of the obligations under this
Agreement, and upon request will provide City a copy of its certificate of good standing to
conduct business in the State of Kansas.

P. FORCE MAJEURE CLAUSE

Neither party will be considered in default under this Contract because of any delays in
performance of obligations hereunder due to causes beyond the control and without fault or
negligence on the part of the delayed party, including but not restricted to, an act of God or of a
public enemy, civil unrest, volcano, earthquake, fire, flood, tornado, epidemic, quarantine
restrictions, area-wide strike, freight embargo, unusually severe weather or delay of
subcontractor or supplies due to such cause; provided that the delayed party must notify the
other party in writing of the cause of delay and its probable extent within ten (10) days from the
beginning of such delay. Such notification will not be the basis for a claim for additional
compensation. The delayed party must make all reasonable efforts to remove or eliminate the
cause of delay and must, upon cessation of the cause, diligently pursue performance of its
obligation under the agreement.

Q. TITLES, SUBHEADS AND CAPITALIZATION

Titles and subheadings as used herein are provided only as a matter of convenience and
will have no legal bearing on the interpretation of any provision of this Agreement. Some terms
are capitalized throughout this Agreement but the use of or failure to use capitals has no legal
bearing on the interpretation of such terms.

R. SEVERABILITY CLAUSE

If any provision of this Agreement is determined to be void, invalid, unenforceable or
illegal for whatever reason, such provision(s) will be null and void; provided, however, that the
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remaining provisions of this Agreement will be unaffected and will continue to be valid and
enforceable.

S. AMBIGUITY CLAUSE AND HIERARCHY OF INTERPRETATION

If any ambiguity, inconsistency or conflict arises in the interpretation of this Agreement,
the same will be resolved by reference first to the terms and conditions of this Agreement, and
any exhibits attached hereto or incorporated by reference as noted below. In the event of any
conflict or inconsistency between this Agreement and its exhibits, the following hierarchy of
interpretation will apply:

1. This Agreement;

2. Scope of Services (Exhibit B);

3. City’s Request for Proposals/Request for Qualifications (incorporated by reference);
4. Consultant’s Response to RFP/RFQ (incorporated by reference).
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T. EXECUTION OF CONTRACT

The parties hereto have caused this Agreement to be executed this day of
20

CITY OF OLATHE, KANSAS

By:

Mavyor
ATTEST:

(SEAL)

City Clerk

APPROVED AS TO FORM:

City Attorney or Deputy/Assistant City Attorney

TREKK Design Group, LLC

By: _,,/,.// / /%

Kimberly Robinettd
Managing Member

1310 E 104" St.

Kansas City, Missouri 64131
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EXHIBIT A
Description of Project & Map
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EXHIBIT B
Scope of Services
2026 Storm Sewer Inspection

Professional services to be provided by TREKK shall include stormwater sewer inspections and
condition rating characterization. The inspections must follow Johnson County’s SMP inspection
guidelines and NASSCO Pipeline Assessment Certification Program (PACP) coding standards.
Hereinafter, TREKK Design Group, LLC will be defined as the CONSULTANT and City of Olathe,
KS, will be defined as the CITY.

Section A — Scope of Services

TASK 1 — DATA MANAGEMENT AND ADMINISTRATION:
1. Project Administration
The CONSULTANT will provide Project Management and Administration including in-
house project management, administration, budget tracking, and monthly billing.

2. Establish Data Management Standards and Workflows
The CONSULTANT shall meet with the CITY to define data delivery standards, formats,
and processes. Data deliverables will need to be compatible with the CITY’s existing
WinCan, Cartegraph, and GIS platforms. Methods for CCTV video data delivery will also
be defined. Data delivery portals will be created as needed to support the delivery of
data.

3. Setup and Stage Inspection Plan
The CONSULTANT shall coordinate with the CITY in developing an inspection plan. CITY
will define the inspection areas and CONSULTANT will establish an ArcOnline map for the
project. The ArcOnline map will be used to assign crew work areas, document known
information and conditions of the stormwater system, as well as track progress and
guantities of assets inspected. The inspection map will provide clear direction on storm
sewer inspections that are to be completed by the CONSULTANT and those that are
assigned to CITY crews.

TASK 2 - FIELD DATA COLLECTION:

CONSULTANT shall provide all equipment, labor, software, supplies, and other resources to fully
complete field inspections. All structures and associated pipes must be accessible or have right of
entry to property secured and provided by the CITY. CONSULTANT assumes that no heavy
equipment will be required to open and/or access structures. CONSULTANT will coordinate
access with CITY where heavy equipment may be needed.

1. CCTV Inspection

CONSULTANT will approach this project by attempting CCTV inspection without cleaning
of the assigned line segments. Pipe segments with debris or anticipated to have debris
that will impede the CCTV camera from traversing the pipe will be cleaned on an as
needed basis. The CITY will have crews available to clean pipes or structures as
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necessary.

The CCTV inspection efforts will be conducted with industry standard equipment. The
camera shall be moved through the system in either direction at a uniform rate,
stopping when necessary, to ensure proper documentation of the pipe conditions, but
in no case will the television camera be moved at a speed greater than 30 feet per
minute. If during the inspection, the camera will not pass through the pipe, equipment
shall be reset in a manner so the inspection can be performed from the opposite
direction. If the camera fails to pass through the entire pipe, the location and cause of
the camera blockage will be documented, and information will be provided to the CITY.
The inspection shall be considered complete, and no additional inspection work will be
required. The camera will be capable of stopping and panning the head of the camera
180 degrees to view any defects, observations, and connections. It shall also be capable
of taking still photographs of any defects observed. All informational data on the sewer
system pipes will be collected in NASSCO PACP 7 format.

As part of the QA/QC process, specialized data reviews and data queries will be
performed to help ensure data completeness. Logical data checks will also be performed
to ensure that the values recorded follow and comply with the established rating
system.

Deliverables to the Client shall include:
e PACP Inspection database
e CCTV Video files
e Pipe Segment structural and O&M defect reports
e Updated and overall list of pipes with calculated composite QRS scores

2. Light Traffic Control

Light traffic control will be conducted and included within the crew rate shown. This
includes Utility Work Ahead Signs and cones. Any heavy traffic control needed that
includes barricades, sign boards, arrow boards, lane closures, or trail closures will be
communicated and coordinated with the Client on an as needed basis. Heavy traffic
control will be billed as additional services.
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EXHIBIT C
Fee & Rate Schedule

= Lt alOlohe
250376 Olathe 2026 Starm Water CCTV

DESIGH GROUP, LLE

La bar

Units Decm B
o Propct | Project | fs s | o5 | Ci?éc’ewm S;_" ::r PO Labor Hr Units- | ¢ Unirs - A o Labor Total | Units Total | _ [t
vantities| . - achnician Tu perator ie X quipman laage xpenses
P 1] ity st | Analyst I Specilst 1| Sub-Total | Sewer Al Fe [
1) rrelpa anager 1} alys o JLabarer) Techn ician peenlE o rer Fee & ® Total Fee Grand Total
Eilling Rak §305.00 § 154,00 §25.00 §135.00] §108.00 §32500 §125.00 §134.00 §0.2%9 $10,00000 §0.725

TASK DESCRIPTION
100 Projed Adminkiration
100 General Project Adminkration /Coor ding tion
200 Tk
201 CCTV hspection
202 Sertup & Jwage hspection Plan

203 Data QAT & Deliverables

TOTAL HOURS
BILLING RATE

100,000

TOTAL LABOR COST

§ 315,003.00
$ 4,654.00
$ 2077400

% 10,000 00

16,045.00

§

§

§  391.651.00
§ 3

§

§
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GESIGN CADOWRA, LLE

A D/WEE, WSS Certifiad
Civil Engirasring Firm

2026 Compensation for Prefessional Engineering Services!

The OWNERS's payment to the ENGINEER shall be due and payable as follows:

I. For all services provided, when authorized and agreed vpon in writing, an amount based vpon hourly billing rates plus
expenses, in accordance with Section |l below within the salary range for each pesition dassification plus expenses, or a
negotiated amouwnt as agreed vpon.

Il. Heurly Billing Rates and Expenses:

Project Principa 5239.24 | - 5408.31 Senior Survey Crew Chief 513388 | - 5216.91

Project Mansger 5153.12 - 533175 Survey Crew Chisf | 510846 | - 5158.50

Senior Professional Engineer %194 58 - %331.75 Survey Crew Chief I 48032 | - $127.60
Professional Engineer | %175.45 - 5274.33 Survey Crew Chief Il 57337 | - 5102.08
Professional Engineer 1l 515312 | - 522067 Survey Instrument Technician 56380 | - 5108.46
Professional Engineer 111 5174 .41 - 51E1 B3 Senior Utility Coordinator S10E46 | - 5175.45
Senior Project Engineer 5159.50 - 5255.19 Litility Coordinator | $86.13 | - 5130.79
Project Engineer | 513079 | - 5151 40 Utility Coardinator 1 586.13 | - | s12122

Project Enginesr I S10846 | - 5153.12 Usility Coordinator |11 57337 | - | 510204

Project Engineer I 39251 - 512760 Utility Locatar 36380 | - 5108.46

Senior Industry Specialist 5204 .15 - 5328.56 Senior Construction Inspector 212441 - 5200.96
Industry Specialist | %155.8E - 5267.95 Caonstruction Inspector | S102.08 | - 51459 53

Industry Specialist |l S127.60 - 520415 Construction Inspectar || 586.13 | - 512122
Industry Specialist 111 59889 | - 5158.50 Construction Inspectar 11| 57337 | - | 510208

Zenior Assessment Technician 2114 84 - 5156.31 Construction Dbsarver S63ED | - 4B6.13
Ascecsrnent Technician | S9E.ED - 513398 Intern | 58284 | - 512122
Acsessment Technician 1 582.04 - 5114 84 Irtern Il 46E.58 - e ]
Assessment Technician I 570.1B - 4085.70 Intzrn 1 45742 - 470.75
Acsmssmant Tachnician [V 563 8D - 47975 Principal SMEEL | - 5437.02
Senior GI5 Analyst %133.98 - 5216.91 Executive Administrative Specialist S102.08 - 5175.45

GIS Anabyst | %108 46 - 5158 50 Administrative Specialist 578.75 | - 5137.17

GIE Analyst I 589.32 - 5127.60 Senior PMO Specialist 5143.55 - 522867

G15 Analyst 1 576.56 - 5105.27 PO Specialist | %11E.03 - 5172.26

Senior GIS Solutions Developer 14003 - 4202 .43 PO Specinfist || SOEED | - %140.36
15 Solutions Developer | 2121.22 - 4178.64 PMO Specialist 11 g2 | - 5114.84
GI5 Solutions Develaper I 102.08 - $143.55 Senior Operations Administrator S10B.46 | - $175.45
15 Solutions Dewvelaper lIl 586.13 - 511B.03 Operations Administrator | sEp32 | - 5130.79
Field Crew %133 98 - 51591 40 Dperations Administrazar 1| 57337 | - $105.27

Senior Field Technican %118.03 - 5159.50 Ope=rations Administrator Il 638D | - SB6.13

Field Technician | 598 B9 - 513398 Serior Technalogy Specialist S200.95 | - 432218

Field Technician I 58294 - 5114 B4 Senior Innowation Specialist 214355 | - 5220 67

Fizld Techmnician 11l 57018 - %8570 Innovation Specialist | 211803 | - 517226

Field Technician IV 563.80 - 47075 Innovation Speciafist 11 SOEED | - 5140.35

Senior Project Designier 5145.93 - 5242 43 Inniowstion Specialist 1] 58284 | - 511484
Project Designer | 5121.22 - 4178.64 Ssnior IT Specialist 5143 55 - 5129.67

Project Designer I 5102.08 - 5143.55 IT Spedalist | Z11E.03 - 5172.26

Project Designer il 582.94 - 512122 IT Specialist Il S0E.EQ - 514035

Senior CADD Technican 5114 B4 - 51B5.02 IT Specialist 111 8284 | - 511484
CADD Technician | 50251 - 5137.17 Senior HR Specialist 214355 | - 5229.67

CADD Technician |1 576.56 - 5108.46 HR Specialist | S11E03 | - 5172.26

CADD Technician Il 26380 - 589.32 HR Specialist |1 59588 | - 5140.36

Senior Professional Land Surveyor £197.77 - 4318.99 HR Specialist I 58204 | - 5114 B4
Professional Land Sureeyar | 5156.31 - 5242 43 Senior Finance Specialist S18E.21 - 5303.04
Professional Land Surveyor [1 4124 .41 - 41ER 21 Fimance Specalist | 514553 - 4226.48
Professional Land Surveyar 11 £102.08 - %149.93 Finarce Specialisz 1| 812122 - S17R.64
Survey Crew S216.00 Finance Spedialist H S102.08 - 514355

3-Man Survey Crew S285.00 Accounting Specialist 56380 | - 5111 65

Senior Survey Technidan %10E.46 - 5175.45 Senior Marketing Specialist 512441 - 5200.95
Survey Technician | 588.32 - 5130.79 Marketing Specialist | S0E.ER | - 5148.83

Survey Technician [l 573.37 - 510527 Marketing Specialist || 579.75 | - 512122

Sureey Technician 1 563 .80 - SE6.13 Marketing Specialist 1] A63.ED | - 485.70

trekkllccom | 816.874.4655 | 1310E 104% Street | Kansas City, MO 64131
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BESIGN EAEUR, LLE

& D/WEE, WS Cartifiad
Civil Engimaering Firm

Equipment Billing Aates:

Easement/Portable | 5150-5200 | hr LiDAR Equipment %3.000 | hr

CCTV Crew 5325 | hr Survey Drone 5600 | dy

Jetter Crew 5275 | hr Static Scan Equipment 5700 | dy

Mileage 50.725 | mi Slam Equipment 5300 | dy

Traffic Camera 55 | hr Survey Equipment 514 | hr

TREKK3IS0 w/X5 Camera 510250 | =a Pavemeant Anslysis Equipment %500 | ke
PreView Camers 54,500 | =m Jther Expenses Caost

I: The above hourly rofes and vnit prices are good through December 31, 2025,
2. Corrent Audited or IRS Standard Mileoge Rote
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EXHIBIT D

Land Acquisition
Olathe CIP Projects

Project consultant will submit land acquisition documents and tracking spreadsheet to City project manager for
review and approval as determined by project schedule. City staff and land acquisition agent will be responsible for
acquisition of each taking, and consultant will provide support, as necessary, to assist in all acquisitions. All submittals
shall be in electronic format.

REQUIRMENTS FOR ALL TAKINGS

e  Each tract with acquisitions will be assigned a tract number, which will be consistent across all project
documents and submittals.

e Ownership and encumbrance (O&E) title report for each tract, not more than 9 months since certification,
showing current ownership, liens, mortgages, existing easements, leases (if recorded), and any other
encumbrances affecting the property.

e  Copy of last deed of record.

o Ifan undivided interest is conveyed in the deed, provide copies of all deeds which comprise the
whole interest. If undivided one-half is conveyed to husband’s trust and undivided one-half interest
is conveyed to wife’s trust, provide copies of both deeds

SUBMITTAL SCHEDULE

Dedication documents, tract maps, and legal descriptions shall be submitted to City project manager, at minimum, 9
months prior to anticipated bid opening. Documents may be required to be submitted earlier for complex projects or
projects with a large project area, as determined by project manager. Submittals per tract will include:

e  Word copy of legal description

e  PDF of signed and sealed legal description

e Tract map signed and sealed

e  Word copy of easement (“front end”) document(s)

e  O&E title report

e last deed of record

e  Summary of Takings spreadsheet (1 per project)

EASEMENT DOCUMENTS & TRACT MAPS

Each tract with takings require easement dedication documents, legal description of each easement taking, and a
tract map (Exhibit D.1) showing each taking on the subject property. Legal descriptions and tract maps to be signed
and sealed by Registered Land Surveyor in the State of Kansas. Legal descriptions shall be submitted in pdf and Word
format.

Consultant will prepare easement dedication (front end) documents for each tract and taking. Draft dedication
documents are available in Word format on the City of Olathe website.

Tract maps will include, at minimum:

e  Project name and city project number
e Tract number

e Ownership information

e  Property address

e North arrow, scale, legend

e  Property lines
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e  Building outlines, including outbuildings
e  Property features, including, but not limited to, trees, fences, driveways, landscaping, monument signs,
existing streets and any other feature useful in acquisition discussions with property owner

e  Existing ROW

e  Proposed project improvements clearly shown in relation to existing features

e Removals and cost to cure items clearly identified

e Location and dimensions of proposed easements, including square footage of each easement
o Proposed easements shall be hatched and color coded, consistent with across all project takings
o Hatching must be legible when recorded and printed in black and white
o Show all proposed easements on a single tract map. Multiple pages are permissible if not clearly

legible on a single tract map

SUMMARY OF TAKINGS SPREADSHEET

Consultant shall submit a spreadsheeting (Exhibit D.2) detailing land acquisition taking information for use in tracking
land acquisition progression, budget tracking, and for informational use with other city staff.

Spreadsheet should include, at minimum:

e  Project name and city project number

e  Tract number

e Ownership information

e Johnson County Parcel ID

e  Mailing and situs address

e Easement type and square footage of taking
e (Cost to cure items
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COORDINATION

EXHIBIT E

Utility Coordination
Olathe CIP projects

Each project is unique and can be expected to have varying degrees of impact to utilities ranging from
minor adjustments to complex and lengthy relocates. A successful utility coordination process has three
main facets simplified to:

e Whatis in conflict

e  Where it will be moved

e How long it will take to move it
The checklist below is a tool to help with this process.

The city’s project design firm will have primary responsibility for Coordination and Design phases with
participation from the city staff. The city staff will have primary responsibility for Construction (utility
relocate) phases. City staff may consult with the project design firm if changes or issues arise during the
construction phase.

Please also reference APWA Section 5900 — Best Management Practices: Utility Coordination for CIP

O Design Firm/Surveyor call in locates early in the project design phases
o Note — often utilities will be labeled clear or fail to mark lines as part of a design ticket.
Non-response tickets may be required. Additional issues shall be reported to the City for
assistance.

O Project notice to utilities as soon as utilities in the project footprint have been identified
(notify all utilities listed on KS One Call tickets)
o Describe project improvements
Request detailed existing mapping
Request documentation of any private easements and claims for reimbursement
Provide a general schedule and include a response by date
Copy Project Manager and Utility Coordinator

o
o
o
o

O Survey locates (as much detail as possible) once all utilities have been marked as per locate
requests
o Survey locate marks by provider
o Survey utility boxes, vaults, and other structures (make note of provider)
o Make note of overhead infrastructure in addition to each power pole.
= Transformers, COM attachers, power or COM risers, guy wires, etc.

O Incorporate survey into project plans for 30% submittal
(Any utility line work on plans shall only be from survey of utility marks or pothole points. Small gaps can be filled by
mapping info and needs to be noted as such)
o Labellines and facilities by provider
= Include boxes, vaults, and other structures (by provider)
= Note overhead infrastructure in addition to each power pole
e Transformers, COM attachers, power or COM risers, guy wires, etc...
=  See EXHIBIT E.1 for examples of how information will need to be captured.
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COORDINATION

UTILITY DESIGN

o Some providers may only be labeled by CATV and will require further coordination to
confirm ownership of lines.

o Review existing mapping to help identify any lines or other infrastructure that may have
been missed during locates and survey.

o Utility lines shall NOT be added to project plans based on mapping or as-built info only.

o Utilize utility information obtained to minimize utility impacts when possible during
project design.

O Project design firm to generate a master utility plan (may not apply to all projects)
o Utilities labeled by provider and in applicable colors.
o Denote utilities that are to be abandoned or vacated.
o Recommend alternate routes to avoid points of conflict such as proposed storm crossing
or conflicts with other utility relocates when possible.
o Continue to update sheets as utility relocate plans are received.

O Conflict analysis based on survey, mapping, and other info
o X-Ylocations that may be impacted by Z axis improvements (pothole recommendations)
= Consider not only project improvements but also constructability.
e Qver dig for walls, storm sewers, etc.
e Additional depth for rock
e Potholing is the responsibility of each individual utility
o The City’s project team may elect to also pothole private
utilities when it is determined beneficial to the project.
o The project design firm shall make a list of potential conflict points for discussion at the
utility meetings. (Individual utility companies should also be doing the same)
=  When making a list, keep in mind utility locates are not always accurate so
infrastructure near proposed improvements may need to be added to the list
for discussion (share this list for comment by the City).

O Project design firm to help prioritize location of utilities when overlapping potential relocate
paths are identified (ongoing throughout project).
o Identify opportunities for joint trenches when possible or in tight areas of the project.

O Design Firm to notify all parties when project plans change (ongoing throughout project).
o Reevaluate/conflict analysis in areas of change

O Pre-utility meeting — “plan of attack discussion” prior to utility meeting #1 (city and design

team)
o What is the utility due date?
o What are the utility schedule milestones?
= Start to develop overall utility schedule.
o Are there project pinch points?
o Identify any utilities claiming private easement/ reimbursement.
o Isthere project phasing that should be prioritized by utilities too?
o How are utility meetings to be setup for the project? Joint meetings then individual?
o Other?
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UTILITY DESIGN

O Utility Meeting #1 around 30% plan submittal
o Schedule
o Request any existing mapping or private easement information not yet collected.
o Early project overview and potential opportunity to adjust project improvements
around utilities.
o Distribute meeting minutes.

O Individual Meetings ongoing as needed
o Schedule
o Overall review of any likely points of conflict or other concern.
o Discussion of where/how utilities will relocate.
= Example: if a proposed relocate is navigating storm sewers and grade cuts, is
there a different path to simplify the relocate and setup the project for success?
o Distribute meeting minutes.

O utility Meeting #2 before 60% plans
o Schedule
o Discussing progression of relocate plans
o Distribute meeting minutes.

O Utility providers to generate relocate plans on a timeframe agreed upon during coordination
meetings.
o The design firm and City shall review relocate plans.
= Consider including relocate plans in master utility plans

o The design firm will gather any comments and respond accordingly to the utility.

o Further review of revisions shall continue until the project team has no additional
comments to relocate plans.

o The design firm will incorporate relocate plans in to project plans and master utility plan
sheets.

HANDOFF POINT WHERE PRIMARY DUTIES SHIFT TO THE CITY UTILITY COORDINATOR . A FEW OF THESE
DUTIES ARE NOTED BELOW:

O utility Company and/or contractor to obtain a ROW permit prior to starting.
o The city will review the permit to confirm it matches previously reviewed relocate plans.

O Utility Coordinator will check on utility construction, progress, and compliance with relocate
plans.

O utility Coordinator to look for potential oversights or other points of conflict not covered in
the relocate plans.
o Minorissues may be addressed in the field by the City Utility Coordinator.
o The City Utility Coordinator will reengage the project team and utility provider with any
issues found requiring additional coordination.

O Utility Coordinator to provide design firm and PM periodic updates on progress.
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EXHIBIT F
CITY OF OLATHE INSURANCE REQUIREMENTS
A. Insurance. Consultant agrees to secure and maintain throughout the duration of this
Agreement insurance of such types and in at least such amounts as set forth below
from a Kansas authorized insurance company which carries a Best's Policyholder
rating of "A-" or better and carries at least a Class “VII" financial rating or better,
unless otherwise agreed to by City:
1. Commercial General Liability: City must be listed by ISO endorsement or its

equivalent as an additional insured on a primary and noncontributory basis on
any commercial general liability policy of insurance. The insurance must apply
separately to each insured against whom claim is made or suit is brought, subject
to the limits of liability.
Limits: Per Occurrence, including Personal & Advertising Injury and
Products/Completed Operations: $1,000,000; General Aggregate: $2,000,000.

2. Business Automobile Insurance: City must be listed by ISO endorsement or its

equivalent as an additional insured on a primary and noncontributory basis on
any automobile policy of insurance. The insurance must apply separately to each
insured against whom claim is made or suit is brought, subject to the limits of
liability.
Limits: Any Auto; OR All Owned Autos; Hired Autos; and Non-Owned
Autos: Per occurrence, combined single limit: $500,000
Notwithstanding the foregoing, if Consultant does not own any
automobiles, then Consultant must maintain Hired and Non-Owned Auto
insurance.
3. Worker's Compensation and Employer’s Liability: Workers compensation

insurance must protect Consultant against all claims under applicable state
Worker's Compensation laws at the statutory limits, and employer’s liability with
the following limits.
Limits: $500,000 Each Accident/$500,000 Policy Limit/$500,000 Each Employee

4. Professional Liability: Consultant must maintain throughout the duration of this
Agreement and for a period of three (3) years after the termination of this
Agreement, Professional Liability Insurance.
Limits: Each Claim: $1,000,000; General Aggregate: $1,000,000

5. Cyber Insurance: If Consultant will have access to the City’'s network or City's data,

Consultant must maintain throughout the duration of this Agreement and for a
period of three (3) years after the termination of this Agreement. Coverage must
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include: Cyber Incident/Breach Response and Remediation Expenses, Digital Data
Recovery, Privacy and Network Security Liability, and Notification Expense.
Limits: Per claim, each insuring agreement: $1,000,000; Aggregate: $1,000,000

B. Exposure Limits. The above are minimum acceptable coverage limits and do not
infer or place a limit on the liability of Consultant nor has City assessed the risk that
may be applicable to Consultant. Consultant must assess its own risks and if it deems
appropriate and/or prudent maintain higher limits and/or broader coverage. The
Consultant’s insurance must be primary, and any insurance or self-insurance
maintained by the City will not contribute to, or substitute for, the coverage
maintained by Consultant.

C. Costs. The cost of insurance will be included in the Consultant’s bid or proposal and
must be at Consultant’'s expense. Any and all deductibles or self-insurance in the
above described coverages will be the responsibility and at the sole risk of the
Consultant.

D. Verification of Coverage
1. Consultant must provide a certificate of insurance on ISO form or equivalent

including all requirements listed herein. City uses the myCOI platform for
submission and review of certificates of insurance and related documentation.
Consultant must provide any information needed to register on the platform and
submit certificates of insurance and related documentation through the platform.

2. Any self-insurance must be approved in advance by the City and specified on the
certificate of insurance. Additionally, when self-insured, the name, address, and
telephone number of the claim’s office must be noted on the certificate or
attached in a separate document.

3. When any of the insurance coverages are required to remain in force after final
payment, additional certificates with appropriate endorsements evidencing
continuation of such coverage must be submitted along with the application for
final payment.

4. For cyber insurance, the certificate of insurance confirming the required
protection must confirm the required coverages in the “Additional Comments”
section or provide a copy of the declarations page confirming the details of the
cyber insurance policy.

E. Cancellation. No required coverage may be suspended, voided, or canceled, except
after Consultant has provided thirty (30) days' advance written notice to the City.
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F. Subconsultant’s Insurance: If a part of this Agreement is to be sublet, Consultant
must either cover all subconsultants under its insurance policies; OR require each
subconsultant not so covered to meet the standards stated herein.
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	D. CONSTRUCTION PHASE
	SECTION IV - CITY OF OLATHE'S RESPONSIBILITIES

	B. DISPUTE RESOLUTION
	C. OWNERSHIP OF CONSULTANT DOCUMENTS
	G. KANSAS OPEN RECORDS ACT
	H. ENTIRE AGREEMENT
	T. EXECUTION OF CONTRACT

	Scope of Services
	Section A – Scope of Services
	 Design Firm/Surveyor call in locates early in the project design phases
	 Project notice to utilities as soon as utilities in the project footprint have been identified (notify all utilities listed on KS One Call tickets)
	 Survey locates (as much detail as possible) once all utilities have been marked as per locate requests
	 Incorporate survey into project plans for 30% submittal
	 Project design firm to generate a master utility plan (may not apply to all projects)
	 Conflict analysis based on survey, mapping, and other info
	 Project design firm to help prioritize location of utilities when overlapping potential relocate paths are identified (ongoing throughout project).
	 Design Firm to notify all parties when project plans change (ongoing throughout project).
	 Pre-utility meeting – “plan of attack discussion” prior to utility meeting #1 (city and design team)
	 Utility Meeting #1 around 30% plan submittal
	 Individual Meetings ongoing as needed
	 Utility Meeting #2 before 60% plans
	 Utility providers to generate relocate plans on a timeframe agreed upon during coordination meetings.
	 Utility Company and/or contractor to obtain a ROW permit prior to starting.
	 Utility Coordinator will check on utility construction, progress, and compliance with relocate plans.
	 Utility Coordinator to provide design firm and PM periodic updates on progress.



