
UNITS APPROX. AMOUNT

                    QUANTITY DOLLARS CENTS DOLLARS

PN 3-P-007-20

1 Grinding of Existing 4" Pavement Markings L.F. 16,208 1 00 $16,208.00

2 Grinding of Existing 6" Pavement Markings L.F. 305 2 50 $762.50

3 Grinding of Existing 24" Pavement Markings L.F. 95 9 00 $855.00

4 Grinding of Existing Turn Arrow Pavement Markings Ea. 3 150 00 $450.00

5 Grinding of Existing School Crosswalk Pavement Markings Ea. 12 450 00 $5,400.00

6 Modified Aggregate Quickset Surface - MAQS Type 2 S.Y. 270,884 2 93 $793,690.12

7 Pressure Pave S.Y. 22,787 0 84 $19,141.08

8 Mobilization L.S. 1 28,500 00 $28,500.00

9 Traffic Control L.S. 1 132,000 00 $132,000.00

10 Install and Remove Street Maintenance Sales Tax Signs Ea. 6 175 00 $1,050.00

11 Install 4" Yellow Painted Pavement Markings L.F. 16,271 0 44 $7,159.24

12 Install 6" White Painted Pavement Markings L.F. 242 0 49 $118.58

13 Install 24" White Painted Pavement Markings L.F. 95 4 00 $380.00

14 Install White Turn Arrow Painted Pavement Markings Ea. 3 100 00 $300.00

15 Install White School Crosswalk Painted Pavement Markings Ea. 12 350 00 $4,200.00

$1,010,214.52

$50,000.00

$1,060,214.52

_______________________________________

Contractor

_______________________________________

By

_______________________________________

Title

_______________________________________

Date

_______________________________________

_______________________________________

BID FORM

CITY OF OLATHE, KANSAS

PN 3-P-007-20

he price included for Asphaltic Concrete Surface will be based on the computed monthly Asphalt Material Index for the month of 

the bid opening. If the current month is not available at the time of bid opening, the index value for the month prior to bid opening 

shall be used, as listed at the following web site, http://www.ksdot.org/burconsmain/ppreq/asphaltpriceindex.asp. The bid unit 

price for Asphaltic Concrete Surface shall be adjusted in subsequent months based on specification number 15-01009, Asphalt 

Price Adjustment, in the 2015 Edition of Kansas Department of Transportation Special Provisions for the Standard Specification.

TOTAL:

ITEM UNIT PRICE

Contact Person

ASPHALT MATERIAL INDEX:

The undersigned successfully completed the bid process online at www.publicpurchase.com and 

affirms that the schedule of values table above matches the unit prices, line item amounts, and bid total 

amount submitted electronically.

Telephone Number

OWNER'S CONTINGENCY ALLOWANCE:

BID TOTAL:

Schedule of Values

The following table is a list of bid items, estimated quantities, and the unit prices submitted by the bidder for the 2020 MAQS Micro Surface Project, 

PN 3-P-007-20.

PN 3-P-007-20 BF-1 City of Olathe
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AGREEMENT 
BETWEEN OWNER AND CONTRACTOR 

FOR CONSTRUCTION CONTRACT (STIPULATED PRICE) 
 

THIS AGREEMENT is dated as of the _____ day of _____________________, 20___ (“Effective Date”), by 
and between the City of Olathe, Kansas (“Owner”) and 
___________________________________________________ (“Contractor”).  Owner and Contractor, in 
consideration of the mutual covenants hereinafter set forth, agree as follows: 

ARTICLE 1 – WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The 
Work is generally described as follows: 

Modified Aggregate Quickset Surface (MAQS) treatment on eighty-seven (87) local and 
collector streets and cul-de-sacs, totaling approximately 271,000 square yards of surface 
treatment and replacement of pavement markings. 

ARTICLE 2 – THE PROJECT 

2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as 
follows: 2020 MAQS Micro Surface Project, Project Number: 3-P-007-20. 

ARTICLE 3 – ENGINEER 

3.01 The Project has been designed by the City of Olathe, Kansas, Public Works, Engineering Division. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness 
for final payment as stated in the Contract Documents are of the essence of the Contract. 

4.02 Contract Times: Days 

A. The Work will be substantially completed within 55 days after the date when the Contract 
Times commence to run as provided in Paragraph 4.01 of the General Conditions, and 
completed and ready for final payment in accordance with Paragraph 15.06 of the General 
Conditions within 60 days after the date when the Contract Times commence to run. 

4.03 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 
above and that Owner will suffer financial and other losses if the Work is not completed 
and Milestones not achieved within the times specified in Paragraph 4.02 above, plus any 
extensions thereof allowed in accordance with the Contract. The parties also recognize the 
delays, expense, and difficulties involved in proving in a legal or arbitration preceding the 
actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of 
requiring any such proof, Owner and Contractor agree that as liquidated damages for delay 
(but not as a penalty): 



EJCDC® C-520, Agreement Between Owner and Contractor for Construction Contract (Stipulated Price). 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,  

and American Society of Civil Engineers.  All rights reserved.      Page xiv 

1. Substantial Completion: Contractor shall pay Owner $500 for each day that expires 
after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 
4.02.A above for Substantial Completion until the Work is substantially complete. 

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall 
neglect, refuse, or fail to complete the remaining Work within the Contract Time (as 
duly adjusted pursuant to the Contract) for completion and readiness for final 
payment, Contractor shall pay Owner $500 for each day that expires after such time 
until the Work is completed and ready for final payment. 

3. Liquidated damages for failing to timely attain Substantial Completion and Final 
Completion are not additive and will not be imposed concurrently. 

ARTICLE 5 – CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract 
Documents in current funds the amount that follows, subject to adjustment under the Contract: 

$______________________________________ 

[Here insert a lump sum, unit prices or both, if necessary attach exhibits and list them in Article 
8.] 

[CONTRACTOR's Bid may be attached as an exhibit to avoid lengthy retyping of unit price 
schedules, formulae for escalation of prices, information as to alternatives, etc.] 

ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the 
General Conditions. Applications for Payment will be processed by Engineer as provided in 
the General Conditions. 

6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of 
Contractor’s Applications for Payment on or about the first day of each month during 
performance of the Work as provided in Paragraph 6.02.A.1 below, provided that such 
Applications for Payment have been submitted in a timely manner and otherwise meet the 
requirements of the Contract. All such payments will be measured by the Schedule of 
Values established as provided in the General Conditions (and in the case of Unit Price 
Work based on the number of units completed) or, in the event there is no Schedule of 
Values, as provided elsewhere in the Contract. 

1. Prior to Substantial Completion, progress payments will be made in an amount equal 
to the percentage indicated below but, in each case, less the aggregate of payments 
previously made and less such amounts as Owner may withhold, including but not 
limited to liquidated damages, in accordance with the Contract. 

a. 95% percent of Work completed (with the balance being retainage) and 

b. 95% percent of cost of materials and equipment not incorporated in the Work 
(with the balance being retainage). 

NNEstradaStephen
Typewritten Text
1,060,214.52
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B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total 
payments to Contractor to 97% of the Work completed, less such amounts set off by Owner 
pursuant to Paragraph 15.01.E of the General Conditions, and less 200% of Engineer’s 
estimate of the value of Work to be completed or corrected as shown on the punch list of 
items to be completed or corrected prior to final payment. 

NOTE(S) TO USER: 

6.03 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of 
the General Conditions, Owner shall pay the remainder of the Contract Price as 
recommended by Engineer as provided in said Paragraph 15.06. 

ARTICLE 7 – INTEREST 

7.01 All amounts not paid when due shall bear interest at the rate prescribed under K.S.A. 16-1901 et 
seq., and any amendments thereto. 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

8.01 In order to induce Owner to enter into this Contract, Contractor makes the following 
representations: 

A. Contractor has examined and carefully studied the Contract Documents, and any data and 
reference items identified in the Contract Documents. 

B. Contractor has visited the Site, conducted a thorough, alert visual examination of the Site 
and adjacent areas, and become familiar with and is satisfied as to the general, local, and 
Site conditions that may affect cost, progress, and performance of the Work. 

C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect 
cost, progress, and performance of the Work. 

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or adjacent to the Site and all drawings of physical conditions relating to 
existing surface or subsurface structures at the Site that have been identified in the 
Supplementary Conditions, especially with respect to Technical Data in such reports and 
drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions, if 
any, at or adjacent to the Site that have been identified in the Supplementary Conditions, 
especially with respect to Technical Data in such reports and drawings, if any. 

E. Contractor has considered the information known to Contractor itself; information 
commonly known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Contract Documents; and the Site-related 
reports and drawings identified in the Contract Documents, with respect to the effect of 
such information, observations, and documents on (1) the cost, progress, and performance 
of the Work; (2) the means, methods, techniques, sequences, and procedures of 
construction to be employed by Contractor; and (3) Contractor’s safety precautions and 
programs, if any such reports and drawings are so identified. 

F. Based on the information and observations referred to in the preceding paragraph, 
Contractor agrees that no further examinations, investigations, explorations, tests, studies, 
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or data are necessary for the performance of the Work at the Contract Price, within the 
Contract Times, and in accordance with the other terms and conditions of the Contract. 

G. Contractor is aware of the general nature of work to be performed by Owner and others at 
the Site that relates to the Work as indicated in the Contract Documents. 

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and the written 
resolution thereof by Engineer is acceptable to Contractor. 

I. The Contract Documents are generally sufficient to indicate and convey understanding of 
all terms and conditions for performance and furnishing of the Work. 

J. Contractor’s entry into this Contract constitutes an incontrovertible representation by 
Contractor that without exception all prices in the Agreement are premised upon 
performing and furnishing the Work required by the Contract Documents. 

ARTICLE 9 – CONTRACT DOCUMENTS 

9.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement (pages EJCDC C-520-xiii to EJCDC C-520-xix, inclusive). 

2. Performance & Maintenance bond (pages EJCDC C-520-xx to EJCDC C-520-xxv, 
inclusive). 

3. Statutory bond (pages EJCDC C-520-xxvi to EJCDC C-520-xxx, inclusive). 

4. Appointment of Process Agent (page EJCDC C-520-xxxi, inclusive). 

5. Non-collusive Affidavit of Prime Bidder page EJCDC C-520-1, inclusive). 

6. General Conditions (pages EJCDC C-700-1 to EJCDC C-700-65, inclusive). 

7. Supplementary Conditions (pages SC-1 to SC-34, inclusive). 

8. Specifications as listed in the table of contents of the Project Manual. 

9. Drawings (not attached but incorporated by reference) consisting of nine sheets with 
each sheet bearing the following general title: 2020 MAQS Micro Surface Project. 

10. Addenda (numbers ___ to ___, inclusive). 

11. Exhibits to this Agreement (enumerated as follows): 

a. Contractor’s Bid (pages ___ to ___, inclusive). 

b. Bid Documents (Notice to Bidders, Instructions to Bidders, Questionnaire of 
Personnel Practices Bid Bond, Bid Form). 

c. Certificates (Compliance with Personnel Practices, Good Standing to Conduct 
Business in Kansas, Insurance). 

d. Federal Funds Project Documents (if applicable) (Standard General Conditions 
Division 100, General Specifications Division 200, Required Contract 
Specifications, General Wage Decision). 

e. Project Requirements. 
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f. Temporary Facilities. 

g. Submittals. 

h. Technical Specifications. 

i. General Special Conditions. 

j. Measurements and Payments. 

12. The following which may be delivered or issued on or after the Effective Date of the 
Contract and are not attached hereto: 

a. Notice to Proceed. 

b. Work Change Directives. 

c. Change Orders. 

d. Field Orders. 

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as 
expressly noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 9. 

D. The Contract Documents may only be amended, modified, or supplemented as provided in 
the General Conditions. 

ARTICLE 10 – MISCELLANEOUS 

10.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions and 
the Supplementary Conditions. 

10.02 Assignment of Contract 

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of 
any rights under or interests in the Contract will be binding on another party hereto 
without the written consent of the party sought to be bound; and, specifically but without 
limitation, money that may become due and money that is due may not be assigned 
without such consent (except to the extent that the effect of this restriction may be limited 
by law), and unless specifically stated to the contrary in any written consent to an 
assignment, no assignment will release or discharge the assignor from any duty or 
responsibility under the Contract Documents. 

10.03 Successors and Assigns 

A. Owner and Contractor each represent that they are duly authorized to enter into the 
Contract, and binds itself, its successors, assigns, and legal representatives to the other 
party hereto, its successors, assigns, and legal representatives in respect to all covenants, 
agreements, and obligations contained in the Contract Documents. 

10.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under 
any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue 
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to be valid and binding upon Owner and Contractor, who agree that the Contract 
Documents shall be reformed to replace such stricken provision or part thereof with a valid 
and enforceable provision that comes as close as possible to expressing the intention of the 
stricken provision. 

10.05 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for or in executing the Contract.  For the purposes of this Paragraph 
10.05: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of 
value likely to influence the action of a public official in the bidding process or in the 
Contract execution; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process or the execution of the Contract to the detriment of 
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) 
to deprive Owner of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish Bid prices 
at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or 
affect the execution of the Contract. 

10.06 Other Provisions 

A. Owner stipulates that if the General Conditions that are made a part of this Contract are 
based on EJCDC® C-700, Standard General Conditions for the Construction Contract, 
published by the Engineers Joint Contract Documents Committee®, and if Owner is the 
party that has furnished said General Conditions, then Owner has plainly shown all 
modifications to the standard wording of such published document to the Contractor in the 
Supplementary Conditions. 

 

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK] 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.  

 

OWNER:  CONTRACTOR: 

City of Olathe, Kansas   

By:   By:  

Title: Mayor  Title:  

  

(If Contractor is a corporation, a partnership, or a 
joint venture, attach evidence of authority to 
sign.)   

Attest:   Attest:  

Title:   Title:  

Address for giving notices:  Address for giving notices: 
P.O. Box 768 
Olathe, KS 66051-0768   

   

  Contractor’s Phone Number 

  License No.:  

   
(where applicable) 

        
Agent for service of process:  
 

 _______________________________________ 

        

If Owner is a public body, attach evidence of 
authority to sign and resolution or other 
documents authorizing execution of this 
Agreement.) 
 
Approved as to form: 
 
 

Deputy City Attorney 
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