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Santa Fe Street & I-35 Corridor Improvements Project

-
KDOT Project Number: 35-46 KA-6364-02 -3_: (S §
Olathe Project Number: 3-C-025-18 AN / 2(;/2((3 3
Final Engineer's Opinion of Probable Cost L sp. o gs* ,:
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Itemit Item Quantity Unit Unit Cost Contract Price
1 Mobilization 1 LS $15,000 $15,000
2 Building Demolition (Tract 13) 1 LS $45,000 $45,000
3 Building Demolition (Tract 14) 1 LS $45,000 $45,000
4 Building Demolition (Tract 15) 1 LS $45,000 $45,000
5 Building Demolition (Tract 16) 1 LS $55,000 $55,000
6 Building Demolition (Tract 17) 1 LS $50,000 $50,000
7 Building Demolition (Tract 18) 1 LS $50,000 $50,000
8 Building Demolition (Tract 20) 1 LS $60,000 $60,000
9 Building Demolition (Tract 21) 1 LS $60,000 $60,000
10 Building Demolition (Tract 23) 1 LS $60,000 $60,000
11 Building Demolition (Tract 46) 1 LS $50,000 $50,000
12 Building Demolition (Tract 47) 1 LS $50,000 $50,000
13 Building Demolition (Tract 74) 1 LS $125,000 $125,000
14 Building Demolition (Tract 76) 1 LS $60,000 $60,000
15 Building Demolition (Tract 79) 1 LS $20,000 $20,000
16 Seeding 2.00 AC $4,500 $9,000
Subtotal: $799,000.00
Owner's Contingency Allowance: $40,000.00
Total Demolition Cost: $839,000.00

negotiated prices will not vary from this estimate.

Note: The costs shown on this estimate represent an estimate of probable costs prepared in good faith and with
reasonable care. HNTB has no control over the costs of construction labor, materials, or equipment, nor over competitive
bidding or negotiating methods and does not make any commitment or assume any duty to assure that bids or




