

GRANT ST. WATERLINE IMPROVEMENTS

BID FORM

P.N. 5-R-002-25

CITY OF OLATHE, KANSAS

The following table is a list of bid items, estimated quantities, and the unit prices submitted by the bidder for the Grant Street Waterline Improvements project, P.N. 5-R-002-25.

Schedule of Values
LEATH & SONS, INC.

	ITEM	UNITS	APPROX. QUANTITY	UNIT PRICE		AMOUNT DOLLARS
				DOLLARS	CENTS	
	P.N. 5-R-002-25 Base Bid					
1	Mobilization	LS	1	\$	30,000	\$ 30,000.00
2	Traffic Control	LS	1	\$	30,000	\$ 30,000.00
3	Construction Staking	LS	1	\$	30,000	\$ 30,000.00
4	Clearing & Grubbing	LS	1	\$	5,000	\$ 5,000.00
5	Grading	LS	1	\$	5,000	\$ 5,000.00
6	Remove Existing Fire Hydrant Assembly	EA	19	\$	500	\$ 9,500.00
7	Install 6" C900 PVC Waterline	LF	3,716	\$	104	\$ 386,464.00
8	Install 6" RJ C900 PVC Waterline	LF	931	\$	108	\$ 100,548.00
9	Install 8" C900 PVC Waterline	LF	4,024	\$	112	\$ 450,688.00
10	Install 8" RJ C900 PVC Waterline	LF	2,126	\$	116	\$ 246,616.00
11	Install 12" C900 PVC Waterline	LF	1,680	\$	120	\$ 201,600.00
12	Install 12" RJ C900 PVC Waterline	LF	765	\$	125	\$ 95,625.00
13	6" 11.25 Degree Bend	EA	2	\$	448	\$ 896.00
14	6" 22.5 Degree Bend	EA	4	\$	417	\$ 1,668.00
15	6" 45 Degree Bend	EA	47	\$	454	\$ 21,338.00
16	6" 90 Degree Bend	EA	7	\$	485	\$ 3,395.00
17	8" 11.25 Degree Bend	EA	3	\$	540	\$ 1,620.00
18	8" 22.5 Degree Bend	EA	2	\$	558	\$ 1,116.00
19	8" 45 Degree Bend	EA	88	\$	563	\$ 49,544.00
20	8" 90 Degree Bend	EA	4	\$	605	\$ 2,420.00
21	12" 11.25 Degree Bend	EA	5	\$	898	\$ 4,490.00
22	12" 22.5 Degree Bend	EA	1	\$	920	\$ 920.00
23	12" 45 Degree Bend	EA	25	\$	973	\$ 24,325.00
24	12" 90 Degree Bend	EA	2	\$	1,060	\$ 2,120.00
25	8"x6" Reducer	EA	4	\$	475	\$ 1,900.00
26	6"x6" Tee	EA	8	\$	565	\$ 4,520.00
27	8" Tee	EA	2	\$	825	\$ 1,650.00
28	8"x6" Tee	EA	7	\$	746	\$ 5,222.00
29	12"x6" Tee	EA	1	\$	1,105	\$ 1,105.00
30	12"x8" Tee	EA	5	\$	1,195	\$ 5,975.00
31	16"x16"x8" Tee	EA	1	\$	2,447	\$ 2,447.00
32	8"x6" Cross	EA	1	\$	1,361	\$ 1,361.00
33	8"x8" Cross	EA	1	\$	1,428	\$ 1,428.00
34	6" Solid Sleeve	EA	26	\$	447	\$ 11,622.00
35	8" Solid Sleeve	EA	1	\$	607	\$ 607.00
36	12" Solid Sleeve	EA	5	\$	934	\$ 4,670.00
37	16" Solid Sleeve	EA	2	\$	1,570	\$ 3,140.00
38	Install 6" Gate Valve	EA	31	\$	1,436	\$ 44,516.00
39	Install 8" Gate Valve	EA	25	\$	2,084	\$ 52,100.00
40	Install 12" Gate Valve	EA	4	\$	3,838	\$ 15,352.00
41	Install 16" Butterfly Valve	EA	2	\$	6,641	\$ 13,282.00
42	Install Fire Hydrant Assembly	EA	25	\$	8,580	\$ 214,500.00
43	Water Meter, Pit Replacement, and Connection at Main Line	EA	231	\$	2,000	\$ 462,000.00
44	Install 3/4" Type "K" Copper Service Line	LF	7516	\$	17	\$ 127,772.00
45a	Connection to existing pipe (A-6)	LS	1	\$	10,000	\$ 10,000.00
45b	Connection to existing pipe (A-8)	LS	1	\$	9,500	\$ 9,500.00
45c	Connection to existing pipe (A-11)	LS	1	\$	9,500	\$ 9,500.00
45d	Connection to existing pipe (B-11)	LS	1	\$	9,500	\$ 9,500.00
45e	Connection to existing pipe (A-12)	LS	1	\$	9,500	\$ 9,500.00
45f	Connection to existing pipe (A-14)	LS	1	\$	9,500	\$ 9,500.00
45g	Connection to existing pipe (A-15)	LS	1	\$	9,500	\$ 9,500.00
45h	Connection to existing pipe (A-16)	LS	1	\$	9,500	\$ 9,500.00
45i	Connection to existing pipe (B-16)	LS	1	\$	14,000	\$ 14,000.00
45j	Connection to existing pipe (A-20)	LS	1	\$	10,000	\$ 10,000.00
45k	Connection to existing pipe (B-20)	LS	1	\$	17,000	\$ 17,000.00
45l	Connection to existing pipe (A-21)	LS	1	\$	10,000	\$ 10,000.00
45m	Connection to existing pipe (A-23)	LS	1	\$	10,000	\$ 10,000.00
45n	Connection to existing pipe (A-26)	LS	1	\$	10,000	\$ 10,000.00
45o	Connection to existing pipe (B-26)	LS	1	\$	9,000	\$ 9,000.00
45p	Connection to existing pipe (A-28)	LS	1	\$	9,000	\$ 9,000.00
45q	Connection to existing pipe (B-28)	LS	1	\$	9,000	\$ 9,000.00
45r	Connection to existing pipe (A-29)	LS	1	\$	9,000	\$ 9,000.00
45s	Connection to existing pipe (A-30)	LS	1	\$	9,000	\$ 9,000.00
45t	Connection to existing pipe (A-31)	LS	1	\$	9,000	\$ 9,000.00
45u	Connection to existing pipe (A-35)	LS	1	\$	9,000	\$ 9,000.00
45v	Connection to existing pipe (B-35)	LS	1	\$	10,000	\$ 10,000.00
45w	Connection to existing pipe (D-35)	LS	1	\$	12,000	\$ 12,000.00

45x	Connection to existing pipe (A-39)	LS	1	S	9,500		S	9,500.00
46	Abandon Existing Water Main	LS	45	S	500		S	22,500.00
47	Install Straddle Block	EA	87	S	1,200		S	104,400.00
48	Install Tracer Wire	LF	13242	S	2	0.10	S	27,808.20
49	Remove & Replace Asphalt Pavement	SY	6972	S	108		S	752,976.00
50	Remove & Replace Concrete Drive	SY	88	S	108		S	9,504.00
51	Remove and Replace Concrete Sidewalk	LF	39	S	50		S	1,950.00
52	Remove and Replace Concrete Curb & Gutter	LF	190	S	38	-	S	7,220.00
53	Sodding	LS	1	S	30,000		S	30,000.00
54	Owner's Allowance (\$500,000)	LS	1	S	500,000	-	S	500,000.00

	ITEM	UNITS	APPROX. QUANTITY	UNIT PRICE		AMOUNT DOLLARS
				DOLLARS	CENTS	
	Pipe Burst Alternative Package (May Omit)					
55	HDPE DR 11 PIPE BURST EXISTING WATER MAIN (ADD 2 INCHES TO PLAN DIAMETER) (DRIVEWAY, CURB, AND SIDEWALK REPLACED FROM BURSTING SUBSIDIARY)	LF	3,840			NO BID
ALTERNATE BASE BID QUANTITIES						
NO PAYMENT WILL BE MADE FOR LINE 7, 9, & 35. PAYMENT WILL INSTEAD BE MADE FOR LINE 7*, 9*, 49* INSTEAD.						
7*	Install 6" C900 PVC Waterline	LF	1,197			NO BID
9*	Install 8" C900 PVC Waterline	LF	2,704			NO BID
49*	Remove & Replace Asphalt Pavement	SY	5,086			NO BID
BASE BID TOTAL (ADD LINES 1-54)				BASE BID TOTAL		S 4,378,420.20
(ADD LINES 1-55 less: 7, 9, and 49 add: 7*, 9*, and 49* (OR OPTIONALLY OMIT)				PIPE BURST ALTERNATE TOTAL		NO BID
LEATH & SONS, INC.						

The undersigned successfully completed the bid process online at olatheks.bonfire.com and affirms that the schedule of values table above matches the unit prices, line item amounts, and bid total amount submitted electronically.

Leath⁺ Sons, Inc.

Contractor



By

President

Title

1/22/2026

Date

816-353-8623

Telephone Number

Dave Oshel

Contact Person



ADDENDUM No. 1

GRANT ST WATERLINE IMPROVEMENTS 5-R-002-24

Date: January 8, 2026

Project No.: PN 5-R-002-25

This addendum is to pull subsidiary items out of the 'Connection to Existing Pipe' line items (31a-31x). The schedule of values and the measurement & payment have been updated to reflect the associated items pulled out of the connections. Fittings, valves, pipe, asphalt restoration, etc. will no longer be subsidiary to 'Connection to Existing Pipe' line items under this addendum.

There was also a clarifying clause added under the Measurement & Payment section under the 'Bid Alternate Pipe Burst' section.

Regarding the Schedule of values:

The bid schedule has been changed to quantify each fitting, valve, sleeves, asphalt restoration, etc.

Regarding the Measurement & Payment:

Fittings that were originally subsidiary to 'Connection to Existing Pipe' have been added and renumbered to match the new schedule of values if they were not already included. Below is the new schedule of values:

1	Mobilization	LS	1
2	Traffic Control	LS	1
3	Construction Staking	LS	1
4	Clearing & Grubbing	LS	1
5	Grading	LS	1
6	Remove Existing Fire Hydrant Assembly	EA	19
7	Install 6" C900 PVC Waterline	LF	3,716
8	Install 6" RJ C900 PVC Waterline	LF	931
9	Install 8" C900 PVC Waterline	LF	4,024
10	Install 8" RJ C900 PVC Waterline	LF	2,126
11	Install 12" C900 PVC Waterline	LF	1,680
12	Install 12" RJ C900 PVC Waterline	LF	765
13	6" 11.25 Degree Bend	EA	2

14	6" 22.5 Degree Bend	EA	4
15	6" 45 Degree Bend	EA	47
16	6" 90 Degree Bend	EA	7
17	8" 11.25 Degree Bend	EA	3
18	8" 22.5 Degree Bend	EA	2
19	8" 45 Degree Bend	EA	88
20	8" 90 Degree Bend	EA	4
21	12" 11.25 Degree Bend	EA	5
22	12" 22.5 Degree Bend	EA	1
23	12" 45 Degree Bend	EA	25
24	12" 90 Degree Bend	EA	2
25	8"x6" Reducer	EA	4
26	6"x6" Tee	EA	8
27	8" Tee	EA	2
28	8"x6" Tee	EA	7
29	12"x6" Tee	EA	1
30	12"x8" Tee	EA	5
31	16"x16"x8" Tee	EA	1
32	8"x6" Cross	EA	1
33	8"x8" Cross	EA	1
34	6" Solid Sleeve	EA	26
35	8" Solid Sleeve	EA	1
36	12" Solid Sleeve	EA	5
37	16" Solid Sleeve	EA	2
38	Install 6" Gate Valve	EA	31
39	Install 8" Gate Valve	EA	25
40	Install 12" Gate Valve	EA	4
41	Install 16" Butterfly Valve	EA	2
42	Install Fire Hydrant Assembly	EA	25
43	Water Meter, Pit Replacement, and Connection at Main Line	EA	231
44	Install 3/4" Type "K" Copper Service Line	LF	7516
45a	Connection to existing pipe (A-6)	LS	1
45b	Connection to existing pipe (A-8)	LS	1
45c	Connection to existing pipe (A-11)	LS	1
45d	Connection to existing pipe (B-11)	LS	1
45e	Connection to existing pipe (A-12)	LS	1
45f	Connection to existing pipe (A-14)	LS	1
45g	Connection to existing pipe (A-15)	LS	1
45h	Connection to existing pipe (A-16)	LS	1
45i	Connection to existing pipe (B-16)	LS	1
45j	Connection to existing pipe (A-20)	LS	1

45k	Connection to existing pipe (B-20)	LS	1
45l	Connection to existing pipe (A-21)	LS	1
45m	Connection to existing pipe (A-23)	LS	1
45n	Connection to existing pipe (A-26)	LS	1
45o	Connection to existing pipe (B-26)	LS	1
45p	Connection to existing pipe (A-28)	LS	1
45q	Connection to existing pipe (B-28)	LS	1
45r	Connection to existing pipe (A-29)	LS	1
45s	Connection to existing pipe (A-30)	LS	1
45t	Connection to existing pipe (A-31)	LS	1
45u	Connection to existing pipe (A-35)	LS	1
45v	Connection to existing pipe (B-35)	LS	1
45w	Connection to existing pipe (D-35)	LS	1
45x	Connection to existing pipe (A-39)	LS	1
46	Abandon Existing Water Main	LS	45
47	Install Straddle Block	EA	87
48	Install Tracer Wire	LF	13242
49	Remove & Replace Asphalt Pavement	SY	6972
50	Remove & Replace Concrete Drive	SY	88
51	Remove and Replace Concrete Sidewalk	LF	39
52	Remove and Replace Concrete Curb & Gutter	LF	190
53	Sodding	LS	1
54	Owner's Allowance (\$500,000)	LS	1

Additionally the following clarifying clause was added under the 'BID ALTERNATE PIPE BURST PACKAGE' heading:

Each of the below line items serve as a pipe-bursting alternative to open-trenching and associated difference in restoration. Bidding of one or the other or both the base bid open trench set (lines 7, 9, and 49) and alternate bid pipe bursting set (lines 7*, 9*, and 49*) is allowed. There will be no mix between the two sets and only one package will be awarded as a single set. No payment will be made for lines 7, 9, and 49 if lines 7*, 9*, and 49* are awarded and vice versa.

The bid opening date will be moved back to Thursday January 22nd, 2026 at 10:00 a.m.

In acknowledgement of receiving this addendum, the contractor shall sign and date below.

A scanned copy of this addendum, in its entirety, must be included with the online bid submitted at olatheks.bonfirehub.com

Company Name: Leath + Sons, Inc.

Printed Name: Jeffery B Leath

Signature: 

Date: 1/22/2026

AGREEMENT
BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

THIS AGREEMENT is dated as of the 5 day of February, 2026 (“Effective Date”), by and between the City of Olathe, Kansas (“Owner”) and Leath & Sons, Inc. (“Contractor”). Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 – WORK

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:

Replacement of approximately 6,700 lineal feet of 6-inch C900 PVC, 4,000 lineal feet of 8-inch C900 PVC waterline, and 2,420 lineal feet of 12-inch C900 PVC waterline through open-cutting from S. Parker St. to Kansas Ave and W Cedar St to W Dennis Ave. Project will include all appurtenances and restoration.

ARTICLE 2 – THE PROJECT

2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as follows: Grant Street Waterline Extension, 5-R-002-25.

ARTICLE 3 – ENGINEER

3.01 The Project has been designed by Lamp Rynearson.

3.02 The Owner has retained Lamp Rynearson (“Engineer”) to act as Owner’s representative, assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection with the completion of the Work in accordance with the Contract Documents.

ARTICLE 4 – CONTRACT TIMES

4.01 *Time of the Essence*

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 *Contract Times: Days*

A. **The Work will be substantially completed within 270 days after the date when the Contract Times commence to run as provided in Paragraph 4.01 of the General Conditions and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions within 300 days after the date when the Contract Times commence to run.**

4.03 *Liquidated Damages*

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed

and Milestones not achieved within the times specified in Paragraph 4.02 above, plus any extensions thereof allowed in accordance with the Contract. The parties also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty):

1. Substantial Completion: Contractor shall pay Owner \$500 for each day that expires after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 4.02.A above for Substantial Completion until the Work is substantially complete.
2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Time (as duly adjusted pursuant to the Contract) for completion and readiness for final payment, Contractor shall pay Owner \$500 for each day that expires after such time until the Work is completed and ready for final payment.
3. Liquidated damages for failing to timely attain Substantial Completion and Final Completion are not additive and will not be imposed concurrently.

ARTICLE 5 – CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents in current funds the amount that follows, subject to adjustment under the Contract:

§ 4,378,420.20

[CONTRACTOR's Bid may be attached as an exhibit to avoid lengthy retyping of unit price schedules, formulae for escalation of prices, information as to alternatives, etc.]

ARTICLE 6 – PAYMENT PROCEDURES

6.01 *Submittal and Processing of Payments*

- A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

6.02 *Progress Payments; Retainage*

- A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor's Applications for Payment on or about the first day of each month during performance of the Work as provided in Paragraph 6.02.A.1 below, provided that such Applications for Payment have been submitted in a timely manner and otherwise meet the requirements of the Contract. All such payments will be measured by the Schedule of Values established as provided in the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no Schedule of Values, as provided elsewhere in the Contract.
 1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below, but, in each case, less the aggregate of payments previously made and less such amounts as Owner may withhold, including but not limited to liquidated damages, in accordance with the Contract.

- a. 95% percent of Work completed (with the balance being retainage) and
 - b. 95% percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).
- B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to 97% of the Work completed, less such amounts set off by Owner pursuant to Paragraph 15.01.E of the General Conditions, and less 200% of Engineer's estimate of the value of Work to be completed or corrected as shown on the punch list of items to be completed or corrected prior to final payment.

NOTE(S) TO USER:

6.03 *Final Payment*

- A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 15.06.

ARTICLE 7 – INTEREST

- 7.01 All amounts not paid when due shall bear interest at the rate prescribed under K.S.A. 16-1901 et seq., and any amendments thereto.

ARTICLE 8 – CONTRACTOR'S REPRESENTATIONS

- 8.01 In order to induce Owner to enter into this Contract, Contractor makes the following representations:
- A. Contractor has examined and carefully studied the Contract Documents, and any data and reference items identified in the Contract Documents.
 - B. Contractor has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
 - C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
 - D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in the Supplementary Conditions, especially with respect to Technical Data in such reports and drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary Conditions, especially with respect to Technical Data in such reports and drawings, if any.
 - E. Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Site-related reports and drawings identified in the Contract Documents, with respect to the effect of such information, observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences, and procedures of

construction to be employed by Contractor; and (3) Contractor's safety precautions and programs, if any such reports and drawings are so identified.

- F. Based on the information and observations referred to in the preceding paragraph, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract.
- G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
- H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
- I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
- J. Contractor's entry into this Contract constitutes an incontrovertible representation by Contractor that, without exception, all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.

ARTICLE 9 – CONTRACT DOCUMENTS

9.01 *Contents*

- A. The Contract Documents consist of the following:
 - 1. This Agreement.
 - 2. Performance & Maintenance bond.
 - 3. Statutory bond.
 - 4. Appointment of Process Agent.
 - 5. Non-collusive Affidavit of Prime Bidder.
 - 6. General Conditions.
 - 7. Supplementary Conditions.
 - 8. Specifications as listed in the table of contents of the Project Manual.
 - 9. Drawings (not attached but incorporated by reference) consisting of 43 sheets with each sheet bearing the following general title: S. Grant Street Waterline Improvements.
 - 10. Addenda (numbers ___ to ___, inclusive).
 - 11. Exhibits to this Agreement (enumerated as follows):
 - a. Contractor's Bid (pages ___ to ___, inclusive).
 - b. Bid Documents (Notice to Bidders, Instructions to Bidders, Questionnaire of Personnel Practices Bid Bond, Bid Form).
 - c. Certificates (Compliance with Personnel Practices, Good Standing to Conduct Business in Kansas, Insurance).

- d. Federal Funds Project Documents (if applicable) (Standard General Conditions Division 100, General Specifications Division 200, Required Contract Specifications, General Wage Decision).
 - e. Project Requirements.
 - f. Temporary Facilities.
 - g. Submittals.
 - h. Technical Specifications.
 - i. General Special Conditions.
 - j. Measurements and Payments.
12. The following, which may be delivered or issued on or after the Effective Date of the Contract and are not attached hereto:
- a. Notice to Proceed.
 - b. Work Change Directives.
 - c. Change Orders.
 - d. Field Orders.
- B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).
- C. There are no Contract Documents other than those listed above in this Article 9.
- D. The Contract Documents may only be amended, modified, or supplemented as provided in the General Conditions.

ARTICLE 10 – MISCELLANEOUS

10.01 Terms

- A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary Conditions.

10.02 Assignment of Contract

- A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, money that may become due and money that is due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

10.03 *Successors and Assigns*

- A. Owner and Contractor each represent that they are duly authorized to enter into the Contract, and bind themselves, their successors, assigns, and legal representatives to the other party hereto, their successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contract Documents.

10.04 *Severability*

- A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

10.05 *Contractor's Certifications*

- A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 10.05:
 1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process or in the Contract execution;
 2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
 3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
 4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

10.06 *Other Provisions*

- A. Owner stipulates that if the General Conditions that are made a part of this Contract are based on EJCDC® C-700, Standard General Conditions for the Construction Contract, published by the Engineers Joint Contract Documents Committee®, and if Owner is the party that has furnished said General Conditions, then Owner has plainly shown all modifications to the standard wording of such published document to the Contractor in the Supplementary Conditions.

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK]

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.

OWNER:

City of Olathe, Kansas

By: _____

Title: Mayor

Attest: _____

Title: _____

Address for giving notices:

P.O. Box 768
Olathe, KS 66051-0768

CONTRACTOR:

Leath & Sons, Inc.

By: 

Title: President

(If Contractor is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.)

Attest: 

Title: Office Manager

Address for giving notices:

9301 E 63rd St Raytown, MO 64133

816-353-8623

Contractor's Phone Number

License No.: _____

(where applicable)

Agent for service of process:

CEN Registered Agent, Inc.

If Owner is a public body, attach evidence of authority to sign and resolution or other documents authorizing execution of this Agreement.)

Approved as to form:

City Attorney/Deputy City Attorney/Assistant City Attorney