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ENGINEER'S ESTIMATE 

2021 MAQS Micro Surface Project 

Project Number 3-P-006-21 

April 8, 2021 

DESCRIPTION UNITS 

Grinding of Existing 4" Pavement Markings LF 

Grinding of Existing 6" Pavement Markings LF 

Grinding of Existing 12" Pavement Markings LF 

Grinding of Existing 24" Pavement Markings LF 

Grinding of Existing Turn Arrow Pavement Markings EA 

Grinding of Existing ONLY Symbol Pavement Markings EA 

Grinding of Existing School Crosswalk Pavement Markings EA 

Modified Aggregate Quickset Surface - MAQS Type 2 SY 

Pressure Pave SY 

Mobilization LS 

Traffic Control LS 

Install & Remove Street Maintenance Sales Tax Signs EA 

Install 4" Yellow Painted Pavement Markings LF 

Install 6" White Painted Pavement Markings LF 

Install 12" Yellow Painted Pavement Markings LF 

Install 24" White Painted Pavement Markings LF 

Install Turn Arrow - White Painted Pavement Markings EA 

Install ONLY Symbol - White Painted Pavement Markings EA 

Install School Crosswalk - White Painted Pavement Markings EA 

Grinding of Existing 4" Pavement Markings LF 

Grinding of Existing 6" Pavement Markings LF 

Grinding of Existing 24" Pavement Markings LF 

Grinding of Existing Turn Arrow Pavement Markings EA 

Grinding of Existing School Crosswalk Pavement Markings EA 

Modified Aggregate Quickset Surface - MAQS Type 2 SY 

Mobilization LS 

Traffic Control LS 

Jnstall 4" Yellow Painted Pavement Markings LF 

Install 6" White Painted Pavement Markings LF 

Install 24" White Painted Pavement Markings LF 

Install Turn Arrow - White Painted Pavement Markings EA 

Install School Crosswalk - White Painted Pavement Markings EA 

OLATHE 
K A N S A S 

QUANT. 

37,190 

9,171 

24 
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24 
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493,951 

27,141 
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31,654 
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24 
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25,166 
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UNIT/PRICE 

$1.00 

$1.00 

$6.00 

$10.00 

$150.00 

$500.00 

$500.00 

$3.00 

$0.85 

$50,000.00 

$250,000.00 

$200.00 

$0.50 

$0.55 

$2.00 

$4.00 

$100.00 

$400.00 

$400.00 

$1.00 

$1.00 

$10.00 

$150.00 

$500.00 

$3.00 

$2,000.00 

$15,000.00 

$0.50 

$0.55 

$4.00 

$100.00 

$400.00 

TOTAL 

$37,190.00 

$9,171.00 

$144.00 

$1,330.00 

$3,600.00 

$500.00 

$8,500.00 

$1,481,853.00 

$23,069.85 

$50,000.00 

$250,000.00 

$3,000.00 

$15,827.00 

$5,044.05 

$28.00 

$532.00 

$2,400.00 

$400.00 

$6,800.00 

$3,564.00 

$590.00 

$240.00 

$1,050.00 

$500.00 

$75,498.00 

$2,000.00 

$15,000.00 

$1,782.00 

$324.50 

$96.00 

$700.00 

$400.00 

TOTAL BID 

OWNER'S CONTINGENCY ALLOWANCE 

GRAND TOTAL 
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$2,001,133.40 

$20,000.00· 

$2,021,133.40 

Date 
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